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City of Bemidiji Council Chambers Audio Visual Upgrades

00 01 00 INTRODUCTORY INFORMATION
00 01 01 PROJECT TITLE
A. Project Name: City of Bemidji, Council Chambers Audio Visual Upgrades
B. Consultant Project Number: 20474

00 01 02 PROJECT INFORMATION

A. Description: provide and Install a functional, reliable, and easy to use, audio
visual system
B. Scope: design, build, project management, purchase, coordination,

proof/performance testing, user training, technical training, service during
warranty period.
C. Contract Terms: lump sum (fixed price, stipulated sum).

00 01 03 PROJECT DIRECTORY
A. Project Location:
City of Bemidji
317 — 4th Street NW
Bemidji, MN 56601

C. Owner:
City of Bemidii
317 — 4th Street NW
Bemidji, MN 56601
ci.bemidji.mn.us
michelle.miller@ci.bemidji.mn.us

D. Consultant
Kyle Moorhead
MoreCom, Inc.
18457 Gladstone Blvd N
Maple Grove, MN 55311
morecom.com
kyle@morecom.com
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Council Chambers Audio Visual Upgrades

E.

Invited Bidders

1. Consultant shall send Invited Bidders notice of bid at time of
Advertisement for Bids.

2. Owner or Consultant may request Bidder and/or Potential Contractor
to submit a Contractor’'s qualification statement using American
Institute of Architects form A305 (AIA — A305).

3. Bidders shall bear the burden of any costs associated with
responding such as but not limited to paying fees for using form AIA

A305.

4. Those invited to submit bids (listed alphabetically) are:

a

AVI Systems

Erik Speer
WwWWw.avisystems.com
erik.speer@avisystems.com

DC Tech AV

David Carlson
www.dctechav.com
dcarlson@dctechav.com

NLFX Professional
Ben Stowe
www.nlfxpro.com
ben@nlfxpro.com

Ross

Jordan Carroll
Www.rossvideo.com
jcarroll@rossvideo.com

Z Systems

Freddie Gotfredson
Wwww.zsyst.com
freddieg@zsyst.com

More[¥i]
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Council Chambers Audio Visual Upgrades

F.

Invited Subcontractors

1.

2.

3.

Consultant shall send Invited Subcontractors notice of bid at time of
Advertisement for Bids.

All others are encouraged to submit bids but should supply evidence
of completion of similar projects in the last three years.

Owner may request Bidder and/or potential Subcontractor to submit
a Contractor’s qualification statement using American Institute of
Architects form A305 (AIA — A305).

Bidders shall bear the burden of any costs associated with
responding such as but not limited to paying fees for using form AlA
A305.

Invited Subcontractors (listed alphabetically) are:

a AV Solutions — Goods
Barry Kryshka
WWW.avs-inc.com
barry@avs-inc.com

b B2G Sales — Goods
Claudia Bloom
www.b2gsaleslic.com
cbloom@b2gsaleslic.com

¢ Broadcast Supply Worldwide - Goods
Gary Beebe
www.bswusa.com
garyb@bswusa.com

d Broadcasters General Store - Goods
Gary Tibbot
www.bgs.cc
gary@bgs.cc

e KodeBlu, LLC — Services: Crestron Programming
Jeff Gallus
www.kodeblu.net
jgallus@kodeblu.net

f  Midwest Hearing Loops — Services: Hearing Loops
Steve Walsh
www.midwestloops.com
swalsh@advantagecsi.com

g Rocket AV — Services: Technology Contractor
Duane Anderson
www.rocketavinc.com
duane@rocketavinc.com

More[¥i]
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City of Bemidiji Council Chambers Audio Visual Upgrades

00 10 00 SOLICITATION
00 11 13 ADVERTISEMENT FOR BIDS

CITY OF BEMIDJI
CITY HALL
317 — 4t Street NW
Bemidji, MN 56601

Council Chambers Audio Visual Upgrades
Consultant Project No. 20474

The City of Bemidji is requesting sealed bids for furnishing the necessary labor, materials,
equipment and programming to build a complete and operational audio-visual system.

The project includes the following work:

Removal of some existing AV equipment and the re-use of some existing AV equipment
Removal of existing wall rack and counter and the installation of wall mount racks
Installation of active surge protection, uninterruptible power supplies, and outlet strips
Installation of microphones, digital mixer, amplifier, speakers and cameras

Installation of automated playback system, networks and control system

Cabling between IT closet and council chambers/control room

Programming digital mixer, amplifier, control system, network router

Coordination with County (City) IT department and the configuration of AV and control
networks

e Coordination with cable companies and other contractors

e System commissioning, user training and warranty

e Misc. and incidental work as described in the Bidding Documents

Digital copies of the Bidding Documents are available at
¢ morecom.com/bemidiji
e thebluebook.com
e isqgft.com

Copies of the Bidding Documents may be examined at Bemidji City Hall. Copies of the Bidding
Documents may be obtained for a nonrefundable cost of $100.00 per set and an additional
$10.00 charge per set if mailed. Requests for mailed copies may be made to Michelle Miller, City
of Bemidji, 317 — 4t Street NW, Bemidji, MN 56601, michelle.miller@ci.bemidji.mn.us

A non-mandatory pre-bid conference will be held at 1:00 p.m. local time on March 2, 2021 at
Bemidji City Hall, 317 — 4% Street NW, Bemidji, MN 56601. Bids shall be made on the forms
included within the Bidding Documents and made a part of the proposed contract documents, in
conformance with the Instructions to Bidders. Bids shall be accompanied by a certified check or
bid bond payable to the City of Bemidji in the amount of five percent (5%), as a guarantee the
Bidder will enter into an Agreement with City of Bemidji, in accordance with the terms of the
Project Manual, in the event that Bidder is selected by the City of Bemidji to furnish Goods and
Services. Bids shall be received by the City Clerk at Bemidji City Hall, until the Bid Deadline
2:00 PM local time, March 9, 2021. Bids shall be opened and read publicly.

No Bids may be withdrawn for a period of thirty (30) days from the date of opening of Bids. The
City of Bemidji reserves the right to reject any or all bids and to waive any or all formalities,
irregularities, and technicalities in the bid process and to accept any bid deemed to be in the best
interest of the City of Bemidiji.

Publish/The Bemidji Pioneer, February 20, 2021, and February 24, 2021

More[ ¥l 00 10 00 Solicitation
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00 20 00 INSTRUCTIONS FOR PROCUREMENT

00 113.01INTENT
A. The intent of this Request for Bids is to obtain an offer for goods and services to build
a complete and operational audio-visual system located at Bemidji City Hall, 317 —
4th Street NW, Bemidji, MN 56601 for a Stipulated Sum contract, in accordance with
the Contract Documents.

00 21 13.02 EXAMINATION OF BID DOCUMENTS

A. ltis entirely the responsibility of the bidder to ensure they use complete sets of Bid
Documents.

B. Bidders are required to verify that documents are complete.

C. Bid submission shall be considered conclusive proof the Bidder has completely
examined all Bid Documents and has become fully informed of existing conditions,
limitations, challenges, and site conditions.

E. Itis entirely the responsibility of the bidder to become completely informed of all
aspects of the project prior to submitting a bid.

F. Claims for extra compensation and/or extensions of time shall not be accepted or
honored due to a failure of the bidder to carefully and completely examine and
become completely informed of all aspects of the project.

G. ltis entirely the responsibility of the bidder to request information from Consultant on
anything that is contradictory, an error, or not abundantly clear to the bidder prior to
submitting a bid.

G. Bid Submission shall be considered conclusive proof the Bidder agrees to Hold
Harmless the Owner, Consultant and their respective employees, agents and
contractors against any and all claims and actions arising out of the use of Bid
Documents, correspondence, communication, and information, including without
limitation: expenses, judgements, fines, settlements, and other amounts incurred in
connection with any liability, suit, action, loss, or damage.

00 21 13.03 BID DOCUMENTS
A. Bid Documents may be obtained electronically from the following locations:
1. thebluebook.com
2.isgft.com
3. morecom.com/bemidji

B. Bid Documents will not be issued by Owner or Consultant to Subcontractors.

C. Hard copy or printed versions may be obtained for a nonrefundable cost of $100.00
per set and an additional $10.00 charge per set if mailed. Requests for mailed
copies may be made to Consultant.

D. The Bid Documents and respective designs constitute an Original Works of
Authorship by the Consultant and are under Copyright© protection 1989 - 2021.

E. Bid Documents are provided for bid submission on this project only. The documents,
design, and information remain the intellectual property of the Consultant and shall
not be duplicated or used beyond this project without written permission from the
Consultant.

F. The use of Bid Documents is strictly at your own risk. Owner and Consultant assume
no liability or responsibility whatsoever.

00 21 13.04 BID DOCUMENTS CORRECTIONS
A. Bidders shall notify the Consultant in writing prior to the Last Request for Information
deadline upon finding discrepancies, errors, inconsistencies, ambiguities, and/or
omissions in the Bid Documents including but not limited to: project manual, drawing
sheets, schedules, and addenda.
B. Moadification to Bid Documents shall be made only by Addendum. Changing of Bid
Documents in any other way shall not be considered valid.

00 20 00 Instructions for Procurement
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City of Bemidiji Council Chambers Audio Visual Upgrades

00 21 13.05 REQUEST FOR CLARIFICATION/INFORMATION

A. Requests for Clarification and/or Requests for Information must be in writing and
submitted to the Consultant no later than the Last Request for Information deadline.

B. Direct written questions to the Consultant via email: kyle@morecom.com.

C. Consultant shall respond to requests by issuing an Addendum. No other method of
reply shall be considered part of the Bid Documents and project.

E. Itis the sole responsibility of the Bidder/Contractor to verify Consultant’s receipt of
any request.

F. Alack of response by the Consultant constitutes a rejection of the request and no
time lines imposed by the Bidder/Contractor shall be honored no matter how
reasonable.

G. Regquests for Clarification/Information shall not be accepted after Contract Award.
Goods, equipment and/or materials not authorized in writing by the Consultant may
be requested by the Consultant or Owner to be removed and/or replaced by the
Contractor entirely at the expense of the Contractor. No Requests for Change or
Change Orders will be authorized.

00 21 13.06 SUBSTITUTIONS

A. Where Bid Documents stipulate a particular product, Requests for Substitutions will
be considered up to the Last Request for Information deadline.

B. Requests for Substitution shall be made in writing to the Consultant.

C. Requests for Substitution shall include the name of the item to be considered, and
accompanied with a complete description of the requested item including drawings,
dimension, loads, performance data and other information that is necessary for the
Consultant to make a decision.

C. Requests for Substitution shall include an impact statement relating to other systems,
materials, goods, equipment, services, and work.

D. If a Request for Substitution is accepted, Consultant will issue an Addendum. No
other method of approval shall be considered part of the Bid Documents and project.

E. ltis the sole responsibility of the Bidder/Contractor to verify Consultant’s receipt of
the request for substitution.

F. Alack of response by the Consultant constitutes a rejection of the request for
substitution and no time lines imposed by the Bidder/Contractor shall be honored no
matter how reasonable.

G. Goods, equipment and/or materials not authorized in writing by the Consultant may
be requested by the Consultant or Owner to be removed and/or replaced by the
Contractor entirely at the expense of the Contractor. No Requests for Change or
Change Orders will be authorized.

00 21 13.07 ADDENDA

A. Addenda will be issued by the Consultant no later than Last Addendum Issued
deadline.

B. Addenda shall be issued by the Consultant electronically to the same locations as the
Bid Documents.

C. Each Bidder shall acknowledge receipt of all Addenda as part of their Bid
Submission.

D. Addenda issued are to be considered part of the Bid Documents. The Bidder shall
include resultant costs in the Bid Amount.

E. Alack of Addenda issue shall not change the Bid Documents in any way. The only
way to modify the Bid Documents is by the Consultant issuing an Addenda.

F. Addenda issued are to be considered part of the Contract Documents.

G. Information given by methods other than a written Addendum shall not be binding.

00 20 00 Instructions for Procurement
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00 21 13.08 BID SECURITY
A. Include the cost of all Security Deposit requirements in the bid amount.
B Bids shall be accompanied by a security deposit as follows:
1.Each prime contract Bid shall be accompanied by a Bid Security in the amount
of 5% of the maximum proposal price.
2.The Bid Security must be made payable to:
THE CITY OF BEMIDJI
3.The Bid Security shall be either:
a.A certified or cashier's check, drawn on a solvent bank chartered under
the laws of the United States.
b.A Bid Bond executed by a corporation authorized to contract as a surety
in the State of Minnesota.
C. The Bid Security of the successful bidder will be retained until the successful bidder
accomplishes the following:
1.Enters into a contract satisfactory to the Owner.
2.Provides Performance and Payment Bonds satisfactory to the Owner.
D. Bid securities of Unsuccessful Bidders will be returned to them within five (5)
business days after either:
1. Notice of award.
2. Rejection of all bids.
E. If no contract is awarded, all security deposits will be returned.

00 21 13.09 TAXES

A. There is no exemption from payment of taxes.

B. Bidder shall include in their Bid prices any and all sales, use, excise, and any other
taxes that are required by law.
Contractor shall be required to pay all taxes associated with the project.
Contractor shall hold harmless the Owner and Consultant from any tax liability
directly or indirectly associated with this project.

C.
D.

00 20 00 Instructions for Procurement
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City of Bemidji

Council Chambers Audio Visual Upgrades

00 21 13.10 BID PREPARATION

A.

B.
C.
D

m

n

TI®

Bids shall be submitted using Bid Forms within the Project Manual.
Bidder shall complete all Bid Form information by typing or printing in black ink.
Bidders shall not change the wording of the Bid Form. Any unauthorized conditions
or clauses will be cause for rejection of the Bid at the Owner’s discretion.
Amounts shall be provided in both words and figures. Where problematic, the
amount written in words shall be used. If the Owner and/or Consultant are unable to
interpret bid intent, the bid may be rejected at Owner’s discretion.
If pricing information requested by the Bid Form is not required or does not apply,
bidder shall indicate NO CHANGE in words and $0.00 as the monetary.
All Alternates shall be bid. If an Alternate has no change to the project cost, then
Bidder shall write NO CHANGE in words and use $0.00 for the monetary indication.
Bids shall include any specified Bid Security.
Bids shall include the legal name of the Bidder.
Bids shall be signed by the bidder, as follows:
1.All signatures shall be signed manually using black ink.
2.Sole Proprietorship: Signature of sole proprietor in the presence of a witness who
will also sign. Insert the words "Sole Proprietor” under the signature.
3.Partnership: Signature of all partners in the presence of a withess who will also
sign. Insert the word "Partner” under each signature.
4.Corporation: Signature of a duly authorized signing officer(s) in their normal
signatures. Insert the officer's capacity in which the signing officer acts, under
each signature. Affix the corporate seal. If the bid is signed by officials other than
the president and secretary of the company, or the president/secretary/treasurer
of the company, a copy of the by-law resolution of their board of directors
authorizing them to do so, must also be submitted with the Bid Form in the bid
envelope.
5.Joint Venture: Each party of the joint venture shall execute the Bid Form under
their respective seals in a manner appropriate to such party as described above,
similar to the requirements of a Partnership.
All Bid documents shall be securely sealed and endorsed on the outside wrapper
with the following: SEALED BID ENCLOSED
COUNCIL CHAMBERS AUDIO VISUAL UPGRADES

Bidders are encouraged to use the included 00 43 93 Bid Submittal Checklist as a
tool to ensure all documents are included in Bid Submission.

meE m 00 20 00 Instructions for Procurement
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City of Bemidiji Council Chambers Audio Visual Upgrades

00 21 13.11 ADDITIONAL BID INFORMATION

A. Subcontractors
1. If Subcontractors are used by the Bidder to perform the contract, Bidder shall
complete and submit with their Bid 00 43 36 Proposed Subcontractor Form.
2. Subcontractors not disclosed in Bid process may not be authorized to work on
the project.
3. Owner reserves the right to accept or reject any subcontractor for any reason.
4. The Bidder/Contractor shall be entirely responsible to the Owner for the
competency and standard of work of Subcontractor(s) used.
5. The Bidder/Contractor shall be entirely responsible to the Owner for the acts
and omissions of the Contractor's Subcontractor(s) and/or persons directly or
indirectly employed by the Contractor or Subcontractor(s).

B. Contractor Agreement Form
1. Successful Bidder shall provide the agreement for work using American
Institute of Architects Document A105-2017, Standard Short Form Agreement
Between Owner and Contractor.
2. Successful Bidder shall bear the burden of any costs and license fees
associated with using AIA A105-2017.

00 21 13.12 BID SUBMISSION
A. Bids submitted are considered an Offer by the Bidder to the Owner to perform work
and provide goods as specified.
B. Bids submitted shall remain open to acceptance and shall be irrevocable for a period
of thirty (30) calendar days after the Bid Deadline.
C. Bids shall be physically submitted to the Owner by the Bid Deadline and directed to:
CITY CLERK
CITY OF BEMIDJI
317 - 4th STREET
BEMIDJI, MN 56601
D. Bid Deadline:
2:00PM OWNER’S LOCAL TIME
March 9, 2021

00 21 13.13 BID WITHDRAWAL OR MODIFICATION

A. Only the originally submitted Bid signers may withdraw or modify a Bid.

B. Modifications or Withdrawal of bids must be completed in writing and submitted to the
Consultant and Owner prior to the Bid Opening Deadline.

C. Modifications of a Bid must be performed by submission of a new and complete bid
by the Bid Deadline.

D. Bids may not be modified or withdrawn after the Bid Deadline and until the Bid
Guaranty time frame has expired, typically thirty (30) calendar days from Bid
Opening.

00 21 13.14 CONSIDERATION OF BIDS
A. Properly submitted Bids will be opened publicly and read within the hour following Bid
Submission Deadline.
D. The Owner or Consultant will record the amount of each Base Bid and Alternate
Bid(s).
E. An abstract summary of submitted bids will be made available upon request by
anyone who submitted a bid following bid opening.

00 20 00 Instructions for Procurement
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City of Bemidiji Council Chambers Audio Visual Upgrades

00 21 13.15 REJECTION OF BIDS

A. The Owner reserves the right to accept or reject any or all bids for any reason.

B. Bids that are submitted after the Bid Deadline are Ineligible. Bidders are completely
and solely responsible for the delivery of their bids by the Bid Deadline. The Owner
and Consultant assume no responsibility or liability of any kind to any bidder whose
bid is not received by the Bid Submission Deadline regardless cause of the delay.

C. Bids that are unsigned, improperly signed or sealed, conditional, illegible, obscure,
contain arithmetical errors, erasures, alterations, or irregularities of any kind, may at
the discretion of the Owner, be declared unacceptable and therefor rejected.

D. Bid Forms, appendices, and enclosures that are improperly prepared may, at the
discretion of Owner, be declared unacceptable and therefor rejected.

00 21 13.16 ACCEPTANCE

A. Submission of a bid is considered an Offer that shall be open to acceptance and
irrevocable for thirty calendar days from the bid closing date.
B. If this bid is accepted by Owner within the time period stated above, Bidder shall:

1. Execute the Agreement within seven days of receipt of Notice of Award.

2. Furnish the required bonds and Insurance prior to Contract execution/signing.

3. Commence work within seven days after written Notice to Proceed of this bid.
C. If this bid is accepted within the time stated, and Bidder fails to commence work or
fails to provide the required Bond(s), the bid security deposit shall be forfeited as
damages to Owner, limited in amount to the lesser of the face value of the bid security
deposit or the difference between this bid and the bid upon which a Contract is signed.
D. In the event a bid is not accepted within the time stated above, the required security
deposit shall be returned to the undersigned, in accordance with the provisions of the
Instructions to Bidders; unless a mutually satisfactory arrangement is made for its
retention and validity for an extended period of time.

00 21 13.17 BID AWARD

A. Owner intends to award a Contract to the lowest qualified bidder.

B. Owner reserves the right to accept or reject any or all bids for any reason.

C. Owner reserves the right to waive any and all formalities, irregularities and
technicalities in the bid process, and to accept any Bid deemed to be in its best
interests.

D. Owner reserves the right to accept or reject any or all Alternates and in any
combination.

E. Owner shall determine Low Bidder by calculating the Base Bid along with any
Alternates the Owner accepts.

F. Upon acceptance of an Offer the Owner, will issue to the successful Bidder, a written
letter of Contract Award.

00 20 00 Instructions for Procurement
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00 21 13.18 CONTRACTOR’S QUALIFICATION STATEMENT
A. Owner may request Contractor to submit a Contractor’s qualification statement using
American Institute of Architects form A305 (AIA — A305).
B. Potential Contractor shall bear the burden of any costs associated with responding
such as but not limited to paying fees for using form AIA A305.

00 21 13.19 PERFORMANCE ASSURANCE
A. Bidder shall Include the cost of all Performance Assurance requirements in the Bid
Amount.
B. The Accepted Bidder will be required to furnish Performance and Payment bonds
that shall:
1. Be in an amount equal to one hundred percent (100%) of the contract price.
2. Be issued by a responsible surety authorized to contract as a surety in the
State of Minnesota.
3. Guarantee the faithful performance of the contract and its respective terms and
conditions.
4. Guarantee the prompt payment for all goods and services.
5. Guarantee the work against faulty materials and workmanship for a period of
one calendar year from project completion as accepted by the Consultant and/or
Owner.
6. Protect and save harmless the Owner from claims and damages of any kind.
C. Accepted Bidder/Contractor shall deliver all required bonds within five (5) calendar
days following the Award of Contact.

00 20 00 Instructions for Procurement
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00 21 13.20 INSURANCE

A. Bidder shall Include the cost of all Insurance requirements in the Bid Amount.

B Contractor will be required to provide and maintain at all times during the project and
warranty period, the following insurance:

1. Workers Compensation

a. Such policy shall include employer's liability coverage in at least statutory
limits for workers compensation policies issued in Minnesota.

b. All subcontractors and independent contractors on the project will be
required to maintain workers compensation insurance in compliance with all
applicable statutes.

c. Coverages shall be elected for sole proprietors, executive officers, partners
and family members who are working in any capacity on the project.

d. The Accepted Bidder shall enforce the compliance of such subcontractors
and independent contractors.

2. General Liability

a. Occurrence form commercial general liability insurance, or comprehensive
general liability insurance.

b. Name the City of Bemidji as an additional insured.

c. Liability policy limits of at least $2,000,000.00 per occurrence, applying to
liability for bodily injury, personal injury and property damage, which total
limits may be satisfied by the limits afforded under its commercial or
comprehensive general liability policy.

d. Liability insurance coverage may be subject to a deductible for "retention" or
similar provision. Deductible shall not exceed $5,000.00/each occurrence.

e. Provide one (1) printed original document of all policies or endorsements.

3. Automotive Liability

a. Automobile Liability Insurance covering liability for bodily injury and property
damage.

b. Liability Limits for combined bodily injury and/or property damage in the
amount of $2,000,000.00 per incident.

4. Umbrella Policy

a. An Umbrella Policy applied over Workers Compensation, General Liability
and Automotive Liability is required.

b. Umbrella policy limits of at least $5,000,000.00 for combined bodily injury
and/or property damage per occurrence shall be provided.

5. Additional Insured
a. Contractor shall list the City of Bemidji as additional insured on all policies.
6. Additional Insurance

a. The Owner shall, at any time during the period of the contract, have the right
to require that the Contractor secure any additional insurance as the Owner
may reasonably require for the protection of its interests or those of the
public.

b. Bidder shall Include the cost of Additional Insurance requirements in the Bid
Amount.

c. All policies of insurance required under this contract shall be maintained with
financially sound and reputable insurers licensed to do business in the State
of Minnesota.

C. All policies of insurance required under this contract shall be maintained with
financially sound and reputable insurers licensed to do business in the State of
Minnesota.

D. Itis expressly understood that the Owner does not in any way represent that the
specified minimum limits of liability or coverages, or policy forms, are sufficient or
adequate.

00 20 00 Instructions for Procurement
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00 23 00 PROCUREMENT DEFINITIONS
A. Addendum
1. Written or graphic documents/specifications issued by Consultant and/or
Owner prior to Contract Documents being signed.
B. Alternate
1. A defined portion of the Work that is priced separately and thus provides an
option for the Owner in determining the final scope of the Project.
C. Base Bid
1. The amount of money stated in the bid as the sum for which the bidder offers
to perform the work, not including that work for which alternate bids are also

submitted.
D. Bid
1. An Offer to receive a sum of money for a determined scope of work.
E. Bidder
1. A person or organization making a formal offer by submitting a bid.
F. Bid Bond

1. A debt secured by a bidder for a construction job, or similar type of bid-based
selection process, for the purpose of providing a guarantee to the project
owner that the bidder will take on the job if selected.

G. Bid Documents

1. Bidding Documents include: advertisement for bids, invitation to bid, project
manual, sheets, schedules, addendum, alternates, bid requirements, bid
forms, and contract documents.

H. Bid Submission

1. Submitting a proposal to undertake, and manage the undertaking of a

construction project.
I.  Contract Document(s)

1. The written documents that define the roles, responsibilities, and work under
the construction Contract, and are legally-binding on the Owner and
Contractor.

J. Contractor

1. A person or organization engaging into a binding agreement with the Owner

to perform work/services and/or provide materials/goods.
K. Insurance

1. Practice or arrangement by which a company or government agency
provides a guarantee of compensation for specified loss, damage, iliness, or
death in return for payment of a premium.

L. Performance Bond

1. Abond issued by a bank or other financial institution, guaranteeing the

fulfillment of a particular contract.

M. Unit Price
1. The price stated in the Bid for a single unit of measure of goods or services
offered.

N. Subcontractor
2. A person or organization engaging into a binding agreement with the
Contractor and/or Owner to perform work/services and/or provide
materials/goods for a portion of the work.

00 20 00 Instructions for Procurement
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City of Bemidji

Council Chambers Audio Visual Upgrades

00 25 13 PRE-BID MEETINGS

A. A (1) Pre-Bid Conference shall be held by the Owner 1:00 PM, Local Time, March 2,
2021

B. Location of Pre-Bid Conference is at the Project Location:

City of Bemidiji
Council Chambers
317 - 4th Street
Bemidji, MN 56601
C. Attendance
a. Attending the Pre-Bid Conference is strongly encouraged but not mandatory
for bid submission.

D. Bidders are required to carefully and completely examine the project site and become
fully informed of existing conditions and limitations where the work is to be
performed.

E. Access to the Project Location outside the scheduled Pre-Bid Meeting date can be
achieved by appointment. Contact the Technology Consultant by email:
kyle@morecom.com to schedule a site visit.

mﬂfﬂm 00 20 00 Instructions for Procurement
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City of Bemidiji Council Chambers Audio Visual Upgrades

00 30 00 AVAILABLE INFORMATION

00 31 13 PROCUREMENT CALENDAR

Line Event Date Time
1|Advertisement for Bids: February 20, 2021 8:00 a.m.
2|Bid Documents Available: February 20, 2021 8:00 a.m.
3|Pre-Bid Conference: March 2, 2021 1:00 p.m.
4|Last Request for Substitution: March 4, 2021 5:00 p.m.
5[Last Request for Information: March 4, 2021 5:00 p.m.
6|Last Addendum Issued: March 5, 2021 5:00 p.m.
71Bid Deadline March 9, 2021 2:00 p.m.
8(Bid Opening March 9, 2021 2:00 p.m.
9|City Council Votes on Bids March 15, 2021 6:00 p.m.

10|Notice of Award: March 16, 2021 5:00 p.m.

00 31 15 ANTICIPATED CONSTRUCTION SCHEDULE (CALENDAR)
A. Contractor may Propose a Construction Schedule as long as it meets the following:
1. Revised Schedule is submitted using the included Proposed Construction
Schedule Form. Reference 00 43 83 herein.
2. Project must be completed within 60-calendar days from Project Begin Date.
3. Project must include a 365-calendar day warranty period beginning from
Project Completion Date.

Line Event Date Time
11|Contract Issued: March 23, 2021 5:00 p.m.
12(33% Deposit Invoice: March 23, 2021 5:00 p.m.
13|Project Begins: March 24, 2021 8:00 a.m.
14|Shop Drawing Submission March 29, 2021 5:00 p.m.
15|0n-Site Installation Begins March 29, 2021 8:00 a.m.
16|Council Meeting - Temp Systems|April 5, 2021 6:00 p.m.
17|Council Meeting - Temp Systems|April 19, 2021 6:00 p.m.
18[Substantial Completion April 22, 2021 1:00 p.m.
19|33% Substantial Comp. Invoice |April 23, 2021 5:00 p.m.
20|Consultant's Punch List April 27, 2021 5:00 p.m.
21|Training Session One of Three |April 29, 2021 1:00 p.m.
22|Training Session Two of Three |May 3, 2021 1:00 p.m.
23|Council Meeting - First Use May 3, 2021 6:00 p.m.
24 (As-Built Drawings Submitted May 6, 2021 1:00 p.m.
25|Project Completion May 6, 2021 1:00 p.m.
26(34% Final Invoice May 7, 2021 5:00 p.m.
27|Warranty Begins May 7, 2021 12:01 a.m
28|Warranty Ends May 6, 2022 12:59 p.m

mﬂfﬂ[m 00 30 00 Available Information
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City of Bemidji

Council Chambers Audio Visual Upgrades

00 31 17 EQUIPMENT LIST

Line Location Sheet Project ID Make Model Description
1 CHAMBERS 421 |REL.421.21 |BELDEN 1152A CABLE, PLENUM, COAX, RG6, QUAD SHIELD
CHAMBERS 501 |REL.501.01 |BELDEN 1213D15A1000 CABLE, CATSE, PLENUM, BLUE, 1K FEET, 1213
3 |CONTROLROOM| 461 |REL.461.01 |[BELDEN 1369P 0101000 CABLE, PLENUM, COAX, RG6, SDI, BLACK 1K FEET
4 |CONTROLROOM| 461 |REL.461.02 |BELDEN 1369P 0101000 CABLE, PLENUM, COAX, RG6, SDI, BLACK 1K FEET
5 CHAMBERS 421 |REL.421.11 |BELDEN 6200UE 0101000 CABLE, PLENUM, SPEAKER, 16/2
6 CHAMBERS 421 |REL.421.12 |BELDEN 6200UE 0101000 CABLE, PLENUM, SPEAKER, 16/2
7 CHAMBERS 421 |REL.421.01 |BELDEN 9451P 0101000 CABLE, PLENUM, AUDIO, 22/2 W/SHIELD
8 CHAMBERS 421 |REL.421.02 |BELDEN 9451P 0101000 CABLE, PLENUM, AUDIO, 22/2 W/SHIELD
9 |CONTROLROOM| 461 |TOL.461.51 |[BELDEN CPSNSCT-596 TOOL, CRIMP, COMPRESSION CONNECTORS
10 |CONTROLROOM| 461 |CON.461.51 |BELDEN FSNS6BNCPL-25 CONNECTORS (25), BNC, COMPRESSION, RG6P
11 |CONTROLROOM| 461 |CON.461.52 |BELDEN FSNS6BNCPL-25 CONNECTORS (25), BNC, COMPRESSION, RG6P
12 |CONTROLROOM| 461 |CON.461.53 |BELDEN FSNS6BNCPL-25 CONNECTORS (25), BNC, COMPRESSION, RG6P
13 |CONTROLROOM| 461 |CON.461.54 |BELDEN FSNS6BNCPL-25 CONNECTORS (25), BNC, COMPRESSION, RG6P
14 |CONTROLROOM| 421 |CON.421.61 |BELDEN SNS1P6U CONNECTOR, "F" MALE, SNAP AND SEAL (25)
15 CHAMBERS 461 |CNV.461.72 |BLACKMAGIC DESIGN CONVBDSDIHDWPSU |CONVERTER, BIDIRECTIONAL SDI/HDMI
16 CHAMBERS 461 |CNV.461.73 |BLACKMAGIC DESIGN CONVBDSDIHDWPSU |CONVERTER, BIDIRECTIONAL SDI/HDMI
17 CHAMBERS 461 |CNV.461.74 [BLACKMAGIC DESIGN CONVBDSDIHDWPSU |CONVERTER, BIDIRECTIONAL SDI/HDMI
18 CHAMBERS 461 |CNV.461.75 [BLACKMAGIC DESIGN CONVBDSDIHDWPSU |CONVERTER, BIDIRECTIONAL SDI/HDMI
19 CHAMBERS 461 |CNV.461.82 [(BLACKMAGIC DESIGN CONVBDSDIHDWPSU |CONVERTER, BIDIRECTIONAL SDI/HDMI
20 CHAMBERS 461 |CNV.461.83 [(BLACKMAGIC DESIGN CONVBDSDIHDWPSU |CONVERTER, BIDIRECTIONAL SDI/HDMI
21 [CONTROLROOM| 481 |CNV.481.22 |BLACKMAGIC DESIGN CONVMAAS2 CONVERTER, SDI TO ANALOG
22 |[CONTROLROOM| 481 |CNV.481.23 |BLACKMAGIC DESIGN CONVMAAS2 CONVERTER, SDI TO ANALOG
23 |[CONTROLROOM| 461 |CNV.461.25 |BLACKMAGIC DESIGN CONVMCAUDS4K CONVERTER, AUDIO TO SDI 4K
24 |CONTROLROOM| 461 |CNV.461.91 |BLACKMAGIC DESIGN CONVMCSAUDA4K CONVERTER, SDI TO AUDIO
25 [CONTROLROOM| 461 |CNV.461.92 |BLACKMAGIC DESIGN CONVMCSAUDA4K CONVERTER, SDI TO AUDIO
26 |CONTROLROOM| 461 |VDA.461.25 |BLACKMAGIC DESIGN CONVMSDIDA4K DISTRIBUTION AMPLIFER, SDI
27 |CONTROLROOM| 481 |VDA.481.22 |BLACKMAGIC DESIGN CONVMSDIDA4K DISTRIBUTION AMPLIFER, SDI
28 |CONTROLROOM| 461 |CNV.461.01 |BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
29 |CONTROLROOM| 461 |CNV.461.02 |BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
30 |CONTROLROOM| 461 [CNV.461.03 [BLACKMAGIC DESIGN CONVMUDCSTD/HD  |CONVERTER, UPDOWNCROSS CONVERTER HD
31 [CONTROLROOM| 461 |CNV.461.06 [BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
32 |[CONTROLROOM| 461 |CNV.461.07 [BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
33 |CONTROLROOM| 461 |CNV.461.93 [BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
34 |CONTROLROOM| 461 |CNV.461.26 |[BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
35 |CONTROLROOM| 461 |CNV.461.29 [BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
36 CHAMBERS 461 |CNV.461.71 [(BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
37 CHAMBERS 461 |CNV.461.81 [(BLACKMAGIC DESIGN CONVMUDCSTD/HD |CONVERTER, UPDOWNCROSS CONVERTER HD
38 |CONTROLROOM| 461 [MVW.461.21 [BLACKMAGIC DESIGN HDL-MULTIP3G/04HD [MULTIVEW 4, HD
39 |CONTROLROOM| 461 [MON.461.25 [BLACKMAGIC DESIGN HDL-SMTVDUO2 MONITORS, RACK, SMARTVIEW DUO
40 |CONTROLROOM| 461 |REC.461.25 [BLACKMAGIC DESIGN HYPERD/ST2 RECORDER, HYPERDECK STUDIO
41 |CONTROLROOM| 461 [SWT.461.03 [BLACKMAGIC DESIGN SWATEMMINI ATEM MINI STREAMING SWITCHER
42 |CONTROLROOM| 461 [SWT.481.01 [BLACKMAGIC DESIGN VHUBSMTCS6G1212 [SWITCH, 12X12, 6G-SDI, CLEAN SWITCH
43 IT CLOSET 481 |SWT.481.01 [BLACKMAGIC DESIGN VHUBSMTCS6G1212 [SWITCH, 12X12, 6G-SDI, CLEAN SWITCH
44 |CONTROLROOM| 481 |CBL.481.01 |[CABLESTO GO 28102 CABLE, USBATO B, 6'
45 |[CONTROLROOM| 461 |CBL.461.11 |[CABLESTO GO 28833 CABLE ADAPTER, USB-C TO USB-A, 5GBPS
46 |CONTROLROOM| 461 |ADP.461.01 [CABLESTO GO 42517 CABLE, ADAPTER, DVI TO HDMI
47 |CONTROLROOM| 461 |ADP.461.02 |[CABLESTO GO 42517 CABLE, ADAPTER, DVI TO HDMI
48 |[CONTROLROOM| 461 |ADP.461.03 |[CABLESTO GO 42517 CABLE, ADAPTER, DVI TO HDMI
49 IT CLOSET 481 |CBL.481.02 |[CABLESTO GO 50216 CABLE, VGA-M TO VGA-M, 25'
50 CHAMBERS 461 |CBL.461.71 |[CABLES TO GO 50612 CABLE, HDMI, 15FT, WITH ETHERNET 4K
51 |CONTROLROOM| 461 |CBL.461.72 [CABLES TO GO 50612 CABLE, HDMI, 15FT, WITH ETHERNET 4K
52 |CONTROLROOM| 461 |CBL.461.09 |[CABLESTO GO 50612 CABLE, HDMI, 15FT, WITH ETHERNET 4K
53 |CONTROLROOM| 461 |CBL.461.26 [CABLES TO GO 50612 CABLE, HDMI, 15FT, WITH ETHERNET 4K
54 |CONTROLROOM| 461 |CBL.461.10 |[CABLESTO GO 50612 CABLE, HDMI, 15FT, WITH ETHERNET 4K
55 IT CLOSET 481 |CBL.481.03 |[CABLES TO GO 50612 CABLE, HDMI, 15FT, WITH ETHERNET 4K
56 CHAMBERS 461 |CNV.461.71 |[CABLES TO GO 50620 CABLE, HDMI TO HDMI MINI, 10'
57 CHAMBERS 461 |CNV.461.72 |[CABLES TO GO 50620 CABLE, HDMI TO HDMI MINI, 10'
58 CHAMBERS 461 |CNV.461.73 |[CABLES TO GO 50620 CABLE, HDMI TO HDMI MINI, 10'
59 CHAMBERS 461 |CNV.461.74 |[CABLES TO GO 50620 CABLE, HDMI TO HDMI MINI, 10'
60 CHAMBERS 461 |CNV.461.75 |[CABLESTO GO 50620 CABLE, HDMI TO HDMI MINI, 10'
61 CHAMBERS 461 |CNV.461.81 |[CABLESTO GO 50620 CABLE, HDMI TO HDMI MINI, 10"
62 CHAMBERS 461 |CNV.461.82 |CABLESTO GO 50620 CABLE, HDMI TO HDMI MINI, 10'
63 CHAMBERS 461 |CNV.461.83 [CABLES TO GO 50620 CABLE, HDMI TO HDMI MINI, 10'
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City of Bemidji
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Line Location Sheet Project ID Make Model Description

64 CHAMBERS 461 (LVB.461.04 |CARLON SC200RR LOW VOLTAGE RING, RETRO, 2-GANG

65 |CONTROLROOM| 461 |MNT.461.26 |CHIEF PWRUB WALL MOUNT, SWING ARM

66 |CONTROLROOM| 421 |HLP.421.01 |CONTACTA HLD9 AMPLIFIER, HEARING LOOP

67 |CONTROLROOM| 421 |HLP.421.02 |CONTACTA HLD9 AMPLIFIER, HEARING LOOP

68 RACK 320 |RMT.320.07 [CONTACTA RACK KIT RACK KIT FOR HLD9

69 [CONTROLROOM| 461 [IRE.461.26 |CRESTRON 6500126 IR EMITTER, IRP2

70 [CONTROLROOM| 501 |CTP.501.01 |[CRESTRON 6510821 TOUCH PANEL, 10", TS-1070-B-S

71 CHAMBERS 501 |CTP.501.02 |CRESTRON 6510821 TOUCH PANEL, 10", TS-1070-B-S

72 |CONTROLROOM| 421 |AMP.421.01 [CROWN AUDIO DCI8600 AMPLIFIER, AUDIO, 8-CHANNEL, 600WATTS

73 |CONTROLROOM| 421 |ADP.421.01 |DX ENGINEERING DXE-DCB DC BLOCKING FILTER

74 |CONTROLROOM| 421 |ADP.421.02 |DX ENGINEERING DXE-DCB DC BLOCKING FILTER

75 |CONTROLROOM| 401 |UPS.401.01 |[EATON 5P1500R UPS, 1500VA, 1RU RACK MOUNT

76 IT CLOSET 401 |[UPS.401.02 [EATON 5P1500R UPS, 2200VA, 2RU RACK MOUNT

77 IT CLOSET 320 |RKA.320.13 [HENRY ENGINEERING RKSH RACK MOUNT ADAPTER

78 CHAMBERS 421 [SPK.421.01 |JBL 47C/T SPEAKERS, PAIR, 6.5" COAXIAL 150WATTS, WHITE
79 CHAMBERS 421 [SPK.421.02 |JBL 47C/T SPEAKERS, PAIR, 6.5" COAXIAL 150WATTS, WHITE
80 CHAMBERS 421 [SPK.421.03 |JBL 47C/T SPEAKERS, PAIR, 6.5" COAXIAL 150WATTS, WHITE
81 CHAMBERS 421 [SPK.421.04 |JBL 47C/T SPEAKERS, PAIR, 6.5" COAXIAL 150WATTS, WHITE
82 CHAMBERS 421 [SPK.421.05 |JBL 47C/T SPEAKERS, PAIR, 6.5" COAXIAL 150WATTS, WHITE
83 CHAMBERS 421 [SPK.421.06 |[JBL 47C/T SPEAKERS, PAIR, 6.5" COAXIAL 150WATTS, WHITE
84 CHAMBERS 421 [SPK.421.07 |JBL 47C/T SPEAKERS, PAIR, 6.5" COAXIAL 150WATTS, WHITE
85 CHAMBERS 501 |SFT.501.01 |KODEBLU BEMO1 CRESTRON PROGRAMMING, CITY OF BEMIDIJI

86 |CONTROLROOM| 421 |ADP.421.05 ([L-COM DGB25FT ADAPTER, 25PIN FEMALE TO TERMINAL BLOCK

87 |CONTROLROOM| 421 |MIX.421.01 [LECTROSONICS SPN2412 MIXER, 24 IN 12 OUT, ASPEN SERIES

88 CHAMBERS 461 [PLT.461.04 |LEVITON 84025 PLATE, 2-GANG, STAINLESS, BLANK

89 CHAMBERS 461 [MON.461.71 |LILLIPUT UMTC-1400 MONITOR, 14"

90 CHAMBERS 461 [MON.461.72 |LILLIPUT UMTC-1400 MONITOR, 14"

91 CHAMBERS 461 [MON.461.73 |LILLIPUT UMTC-1400 MONITOR, 14"

92 CHAMBERS 461 |[MON.461.74 [LILLIPUT UMTC-1400 MONITOR, 14"

93 CHAMBERS 461 [MON.461.75 |LILLIPUT UMTC-1400 MONITOR, 14"

94 CHAMBERS 461 [MON.461.81 [LILLIPUT UMTC-1400 MONITOR, 14"

95 CHAMBERS 461 (MON.461.82 |LILLIPUT UMTC-1400 MONITOR, 14"

96 CHAMBERS 461 [MON.461.83 |LILLIPUT UMTC-1400 MONITOR, 14"

97 |[CONTROLROOM| 461 |KEY.461.09 |[LOGITECH MK120 KEYBOARD & MOUSE

98 CHAMBERS 461 [LNS.461.04 |MARSHALL ELECTRONICS |CS-1040-8MP LENS, CS MOUNT, 10-40MM, DC AUTO IRIS

99 CHAMBERS 461 [LNS.461.05 |MARSHALL ELECTRONICS |CS-1040-8MP LENS, CS MOUNT, 10-40MM, DC AUTO IRIS

100 CHAMBERS 461 [CAM.461.04 |MARSHALL ELECTRONICS |CV380-CS COMAPCT CAMERA

101| CHAMBERS 461 |[CAM.461.05 |[MARSHALL ELECTRONICS |CV380-CS COMAPCT CAMERA

102 [CONTROL ROOM| 320 [RCK.320.02 |MIDDLE ATLANTIC DWR-24-32 RACK, WALL MOUNT, 24 RU, 32" DEEP

103 |CONTROLROOM| 320 |RCK.320.01 |MIDDLE ATLANTIC DWR-35-26 RACK, WALL MOUNT, 35 RU, 26" DEEP

104 [CONTROLROOM| 320 [(RKA.320.04 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

105 |CONTROLROOM| 320 |RKA.320.13 |[MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

106 IT CLOSET 320 |RKA.320.05 |[MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

107 |CONTROLROOM| 320 |RKA.320.17 |[MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

108 |CONTROLROOM| 320 |RKA.320.19 |[MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

109 [CONTROL ROOM| 320 [RKA.320.21 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

110 |CONTROLROOM| 320 |RKA.320.23 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

111 [CONTROLROOM/| 320 [RKA.320.25 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

112 |CONTROLROOM| 320 |RKA.320.27 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

113 [CONTROLROOM| 320 [RKA.320.33 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

114 |CONTROLROOM| 320 |RKA.320.09 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

115 IT CLOSET 320 |RKA.320.19 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

116 IT CLOSET 320 |RKA.320.11 |MIDDLE ATLANTIC EB1 BLANK RACK PANEL, 1RU

117 |CONTROLROOM| 320 |RRK.320.01 [MIDDLE ATLANTIC ERK-RR35 REAR RACK RAILKIT, 35 RU

118 IT CLOSET 320 |RRK.320.02 |MIDDLE ATLANTIC ERK-RR35 REAR RACK RAIL KIT, 35 RU

119 |CONTROLROOM| 320 |RKS.320.01 |[MIDDLE ATLANTIC HP500 RACK SCREWS, 500 PIECES

120 [CONTROLROOM| 320 [LCR.320.01 |MIDDLE ATLANTIC LBP-1A LACER BAR, L-SHAPED, HORIZONTAL, 10 PIECES
121 IT CLOSET 320 |LCR.320.02 |MIDDLE ATLANTIC LBP-1A LACER BAR, L-SHAPED, HORIZONTAL, 10 PIECES
122 [CONTROLROOM| 401 |OLS.401.01 |MIDDLE ATLANTIC PD-815SC-NS OUTLETSTRIP, HIGH DENSITY 8 PORTS, NO SURGE
123 |CONTROLROOM| 401 |OLS.401.02 |MIDDLE ATLANTIC PD-8155C-NS OUTLETSTRIP, HIGH DENSITY 8 PORTS, NO SURGE
124 [CONTROLROOM| 401 |OLS.401.03 |MIDDLE ATLANTIC PD-815SC-NS OUTLETSTRIP, HIGH DENSITY 8 PORTS, NO SURGE
125 |CONTROLROOM| 401 |OLS.401.04 |[MIDDLE ATLANTIC PD-815SC-NS OUTLETSTRIP, HIGH DENSITY 8 PORTS, NO SURGE
126 |CONTROLROOM| 401 |OLS.401.05 |[MIDDLE ATLANTIC PD-815SC-NS OUTLETSTRIP, HIGH DENSITY 8 PORTS, NO SURGE
127 IT CLOSET 401 |[OLS.401.06 |MIDDLE ATLANTIC PD-815SC-NS OUTLETSTRIP, HIGH DENSITY 8 PORTS, NO SURGE

More[ ¥l

00 30 00 Available Information

Page 20 of 66



City of Bemidji

Council Chambers Audio Visual Upgrades

Line Location Sheet Project ID Make Model Description

128 |CONTROLROOM| 401 |DCP.401.02 [MIDDLE ATLANTIC PD-DC-125R DC POWER DISTRIBUTION, 125WATTS
129 IT CLOSET 320 |RSH.320.04 |MIDDLE ATLANTIC u2v VENTED RACK SHELF, 2RU

130 |CONTROLROOM| 320 |RSH.320.12 |MIDDLE ATLANTIC u2v VENTED RACK SHELF, 2RU

131 [CONTROLROOM| 320 [RSH.320.15 |MIDDLE ATLANTIC u2v VENTED RACK SHELF, 2RU

132 IT CLOSET 320 |RSH.320.14 |MIDDLE ATLANTIC u2v VENTED RACK SHELF, 2RU

133 IT CLOSET 320 |RSH.320.23 |MIDDLE ATLANTIC u2v VENTED RACK SHELF, 2RU

134 |CONTROLROOM| 421 |CON.421.41 |NEUTRIK NC3FX CONNECTOR, 3-PIN XLR FEMALE

135 [CONTROLROOM| 421 |CON.421.42 |NEUTRIK NC3FX CONNECTOR, 3-PIN XLR FEMALE

136 |CONTROLROOM| 421 |CON.421.43 |NEUTRIK NC3FX CONNECTOR, 3-PIN XLR FEMALE

137 [CONTROLROOM| 421 |CON.421.44 |NEUTRIK NC3FX CONNECTOR, 3-PIN XLR FEMALE

138 |CONTROLROOM| 421 |CON.421.51 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

139 [CONTROLROOM| 421 |CON.421.52 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

140 |CONTROLROOM| 421 |CON.421.53 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

141 [CONTROLROOM/| 421 |CON.421.54 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

142 |CONTROLROOM| 421 |CON.421.55 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

143 |CONTROLROOM| 421 |CON.421.56 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

144 |CONTROLROOM| 421 |CON.421.57 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

145 |CONTROLROOM| 421 |CON.421.58 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

146 [CONTROL ROOM| 421 |CON.421.59 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

147 |CONTROLROOM| 421 |CON.421.60 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

148 [CONTROL ROOM| 421 |CON.421.61 |NEUTRIK NC3MX CONNECTOR, 3-PIN XLR MALE

149 IT CLOSET 481 |[CON.481.11 [NEUTRIK NC3MX CONNECTOR, XLR MALE

150 [CONTROL ROOM| 421 |CON.421.01 |NEUTRIK NL2FX SPEAKON CONNECTOR, 2-POLE, FEMALE
151 |CONTROLROOM| 421 |CON.421.02 |NEUTRIK NL2FX SPEAKON CONNECTOR, 2-POLE, FEMALE
152 [CONTROLROOM| 461 |CON.461.01 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

153 |CONTROLROOM| 461 |CON.461.02 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

154 [CONTROL ROOM| 461 |CON.461.03 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

155 |CONTROLROOM| 461 |CON.461.04 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

156 |CONTROLROOM| 461 |CON.461.05 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

157 |CONTROLROOM| 461 |CON.461.06 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

158 |CONTROLROOM| 461 |CON.461.01 |NEUTRIK NP3X PLUG, 1/4" TRS NICKEL

159 [CONTROL ROOM| 461 |CON.461.02 |NEUTRIK NP3X PLUG, 1/4" TRS NICKEL

160 |CONTROLROOM| 461 |CON.461.03 |NEUTRIK NP3X PLUG, 1/4" TRS NICKEL

161 [CONTROLROOM| 461 |CON.461.04 |NEUTRIK NP3X PLUG, 1/4" TRS NICKEL

162 |CONTROLROOM| 461 |CON.461.05 |NEUTRIK NP3X PLUG, 1/4" TRS NICKEL

163 [CONTROL ROOM| 461 |CON.461.06 |NEUTRIK NP3X PLUG, 1/4" TRS NICKEL

164 |CONTROLROOM| 481 |CON.461.21 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

165 [CONTROL ROOM| 481 |CON.461.22 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

166 | CONTROLROOM| 481 |CON.461.23 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

167 [CONTROLROOM| 481 |CON.461.24 |NEUTRIK NP3X 1/4" TRS PLUG, NICKEL

168 |CONTROLROOM| 461 |CON.461.11 |NEUTRIK NYS231BG PLUG, 3.5MM, TRS, BLACK

169 [CONTROLROOM| 421 |CON.421.21 |NEUTRIK NYS352 CONNECTOR, RCA MALE

170 |CONTROLROOM| 421 |CON.421.22 |NEUTRIK NYS352 CONNECTOR, RCA MALE

171 [CONTROLROOM/| 421 |CON.421.23 |NEUTRIK NYS352 CONNECTOR, RCA MALE

172 |CONTROLROOM| 421 |CON.421.24 |NEUTRIK NYS352 CONNECTOR, RCA MALE

173 |CONTROLROOM| 421 |CON.421.25 |NEUTRIK NYS352 CONNECTOR, RCA MALE

174 |CONTROLROOM| 421 |CON.421.26 |NEUTRIK NYS352 CONNECTOR, RCA MALE

175 |CONTROLROOM| 421 |CON.421.27 |NEUTRIK NYS352 CONNECTOR, RCA MALE

176 [CONTROLROOM| 421 |CON.421.28 |NEUTRIK NYS352 CONNECTOR, RCA MALE

177 |CONTROLROOM| 421 |CON.421.29 |NEUTRIK NYS352 CONNECTOR, RCA MALE

178 [CONTROL ROOM| 421 |CON.421.30 |NEUTRIK NYS352 CONNECTOR, RCA MALE

179 |CONTROLROOM| 421 |CON.421.31 |NEUTRIK NYS352 CONNECTOR, RCA MALE

180 [CONTROL ROOM| 421 |CON.421.32 |NEUTRIK NYS352 CONNECTOR, RCA MALE

181 IT CLOSET 481 |[CON.481.01 [NEUTRIK NYS352 CONNECTOR, RCA MALE

182 IT CLOSET 481 [CON.481.02 |NEUTRIK NYS352 CONNECTOR, RCA MALE

183 |CONTROLROOM| 481 |CON.481.03 |NEUTRIK NYS352 CONNECTOR, RCA MALE

184 [CONTROLROOM| 481 |CON.481.04 |NEUTRIK NYS352 CONNECTOR, RCA MALE

185 |CONTROLROOM| 481 |CON.481.05 |NEUTRIK NYS352 CONNECTOR, RCA MALE

186 [CONTROL ROOM| 481 |CON.481.06 |NEUTRIK NYS352 CONNECTOR, RCA MALE

187 LOBBY 421 [VOL.421.01 |OSD AUDIO MVC100 WHITE VOLUME CONTROL, WHITE, 70V, 100WATTS
188 [CONTROL ROOM| 320 [HCM.320.22 |PANDUIT WMPFSE CABLE MANAGER, HORIZONTAL, 1RU
189 IT CLOSET 320 |HCM.320.10 |PANDUIT WMPFSE CABLE MANAGER, HORIZONTAL, 1RU
190 |CONTROLROOM| 320 |RKA.320.28 [PASOW P-ROLL1-25 VELCRO CABLE MANAGEMENT ROLL 25 YARDS
191 IT CLOSET 320 |RKA.320.29 |PASOW P-ROLL1-25 VELCRO CABLE MANAGEMENT ROLL 25 YARDS

More[ ¥l
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Line Location Sheet Project ID Make Model Description

192| CHAMBERS 501 |CON.501.01 |PLATINUM TOOLS 106147C CONNECTORS, CATSE, CRIMP, 25-PIECE

193 CHAMBERS 501 |CON.501.02 [PLATINUM TOOLS 106147C CONNECTORS, CATSE, CRIMP, 25-PIECE

194 |CONTROLROOM| 421 |ADP.421.03 |[PLATINUM TOOLS 18310C ADAPTER, BNC-M TO F-FM

195 |CONTROLROOM| 421 |ADP.421.04 |PLATINUM TOOLS 18310C ADAPTER, BNC-M TO F-FM

196 [CONTROL ROOM| 461 |SSD.461.251 |[SAMSUNG MZ-76P2TOBW SOLID STATE DRIVE, 850-PRO, 2TB

197 |CONTROLROOM| 461 |SSD.461.252 |SAMSUNG MZ-76P2TOBW SOLID STATE DRIVE, 850-PRO, 2TB

198 |CONTROLROOM| 421 |MIC.421.15 |[SHURE SLXD124/85-G58 WIRELESS MICROPHONES, G58 (470-514MHz)

199 [CONTROL ROOM| 461 |MON.461.26 |[SONY XBR65X800H TELEVISION, 65"

200 [CONTROLROOM| 421 [CON.421.11 [STARTECH C9PSM CONNECTOR, DB9 MALE

201 |CONTROLROOM| 401 [SRG.401.02 |SURGEX SX-1115-RT SURGE PROTECTOR, ACTIVE, RACK MOUNT, 15AMP
202 |CONTROLROOM| 401 [SRG.401.01 |SURGEX SX-1120-RT SURGE PROTECTOR, ACTIVE, RACK MOUNT, 20AMP
203 IT CLOSET 401 [SRG.401.03 [SURGEX SX-1120-RT SURGE PROTECTOR, ACTIVE, RACK MOUNT, 20AMP
204 IT CLOSET 481 (PGM.481.01 |TIGHTROPE MEDIA CBL-CAR-CBC TIGHTROPE CUSTOM BRANDED CHANNEL SERVICE
205 IT CLOSET 481 |APB.481.01 |TIGHTROPE MEDIA CBL-VIOLITE-600 CABLECAST VIOLITE 600 AUTOMATION SERVER
206 IT CLOSET 481 [SFT.481.01 |TIGHTROPE MEDIA CG PLAYER LICENSE BULLETIN BOARD LICENSE ONE CHANNEL

207 IT CLOSET 481 (MON.481.01 |TOTEVISION LED-1906HDMTR MONITOR, RACK MOUNT 19"

208 IT CLOSET 501 |RTR.501.01 [UBIQUITY NETWORKS UDM-PRO ROUTER, UNIFI DREAM MACHINE PRO

209 IT CLOSET 501 |SFP.501.01 [UBIQUITY NETWORKS UF-SM-1G-S SFP MODULE, SINGLE MODE, 1GIG, LC

210 |CONTROLROOM| 501 [NSW.501.01 |UBIQUITY NETWORKS USW-16-POE SWITCH, 16-PORT, POE

211 [CONTROLROOM| 501 [NSW.501.02 |[UBIQUITY NETWORKS USW-16-POE SWITCH, 16-PORT, POE

212 IT CLOSET 501 |SMF.501.01 [ULTRA SPEC CABLES 812472015044 FIBER CABLE, 150METER, SINGLE MODE DUPLEX, LC
213 CHAMBERS 461 [MNT.461.05 |UTEBIT 4332013949 C-CLAMP, 1/4-20

214| CHAMBERS 461 |[MNT.461.04 |UTEBIT 5823844910 MOUNT, 1/4-20, 7" ARTICULATING ARM

215 CHAMBERS 461 [MNT.461.05 |UTEBIT 5823844910 MOUNT, 1/4-20, 7" ARTICULATING ARM

216 CHAMBERS 421 [FLW.421.01 |WILLIAMS SOUND PLW-F500 FLAT WIRE 3/4" POWER LOOP 500' SPOOL

217 CHAMBERS 421 [FLW.421.02 |WILLIAMS SOUND PLW-F500 FLAT WIRE 3/4" POWER LOOP 500' SPOOL

218 CHAMBERS 421 (FLW.421.03 |WILLIAMS SOUND PLW-F500 FLAT WIRE 3/4" POWER LOOP 500' SPOOL

219| CHAMBERS 421 |ANT.421.01 |WINEGARD FL6550A ANTENNA, UHF, FLATWAVE AIR, AMPLIFIED

220 CHAMBERS 421 [ANT.421.02 |WINEGARD FL6550A ANTENNA, UHF, FLATWAVE AIR, AMPLIFIED
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00 31 19 EXISTING CONDITION INFORMATION: PHOTOGRAPHIC INFORMATION

A. Photographic Information is provided at Bidders own risk.

B. Owner and Consultant assume no liability whatsoever in the use of these
photographs, for what is shown, for what is not shown, the date of the photographs,
nor the relevance of the photographs to the project.

C. Photographs provided shall not be considered a complete photographic record of the
site and shall be used at Bidders own risk.

D. There is no substitute for a site visit.

00 31 19.01 PHOTOGRAPH ONE
A. Council Chambers. Audience view of dais.

00 30 00 Available Information
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00 31 19.02 PHOTOGRAPH TWO
A. Audience view of presentation monitor and South East corner of chambers

00 30 00 Available Information
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00 31 19.03 PHOTOGRAPH THREE
A. Audience view of dais and North East corner of chambers with ceiling shown

00 30 00 Available Information
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00 31 19.04 PHOTOGRAPH FOUR
A. Lobby view of chambers entrance. Note: speakers above door/windows.

00 30 00 Available Information
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00 31 19.05 PHOTOGRAPH FIVE
A. Audience view of North chambers. Note: Wood AV Booth extension, Mayors
conference room windows with white curtains, and wall monitor.
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00 31 19.06 PHOTOGRAPH SIX
A. Dais view of audience and chambers entrance West chambers wall.

00 30 00 Available Information
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00 31 19.07 PHOTOGRAPH SEVEN
A. Dais view of audience South wall and presentation monitor.

00 30 00 Available Information
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00 31 19.08 PHOTOGRAPH EIGHT
A. Behind center dais looking at soffit above dais North wall.

00 30 00 Available Information
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00 31 19.09 PHOTOGRAPH NINE
A. Above chambers finished ceiling from AV booth looking South into ceiling

00 30 00 Available Information
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00 31 19.10 PHOTOGRAPH TEN
A. Chambers finished ceiling tiles with speaker close view from audience.

00 30 00 Available Information
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00 31 19.11 PHOTOGRAPH ELEVEN
A. AV Booth looking from ground floor up stairs to booth.

00 30 00 Available Information
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00 31 19.12 PHOTOGRAPH TWELVE
A. AV Booth equipment rack below south counter
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00 31 19.13 PHOTOGRAPH THIRTEEN
A. AV Booth below counter

00 30 00 Available Information
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00 31 19.14 PHOTOGRAPH FOURTEEN
A. AV Booth counter top viewing South.

—
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00 31 19.15 PHOTOGRAPH FIFTEEN
A. AV Booth view of dais.

00 30 00 Available Information
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00 31 19.16 PHOTOGRAPH SIXTEEN
A. AV Booth looking South. Showing upper and lower racks.
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00 31 19.17 PHOTOGRAPH SEVENTEEN
A. AV Booth upper rack.

Panasonie

PWR VIDEQ DATA

00 30 00 Available Information
mﬂfﬂm Page 39 of 66



City of Bemidiji Council Chambers Audio Visual Upgrades

00 41 00 BID FORM

00 41 01 BID RECIPIENT

A.

B.

This Bid is submitted to:
Michelle Miller, Clerk
City of Bemidii
317 — 4th Street NW
Bemidji, MN 56601

The undersigned Bidder agrees, if their Bid is accepted, to enter into an Agreement with
the City of Bemidji to perform all Work as specified or indicated in the Bidding Documents
for the Bid Price submitted and within the project timeline specified in section 00 31 13.16
ANTICIPATED CONSTRUCTION SCHEDULE (CALENDAR) of this project manual.

00 41 02 BIDDER ACKNOWLEDGEMENT

A. By submitting a Bid, Bidder accepts all of the terms and conditions of the Instructions to
Bidders.

B. By submitting a Bid, Bidder acknowledges they have performed a complete examination
of Bidding Documents.

C. Bidder acknowledges receipt of the following Addenda:

Addendum Number Addendum Date

D. By submitting a Bid, Bidder acknowledges they have visited the project Site, conducted a
through examination and become familiar with the project Site, local, regional and
general conditions.

E. By submitting a Bid, Bidder acknowledges their Bid accommodates and includes alll
concerns, challenges, and costs associated with the project Site, local, regional and
general conditions.

F. By submitting a Bid, Bidder agrees no further examinations or information are necessary
to perform the Work at the Bid Price and within the timeline specified within this project
manual.

G. By submitting a Bid, Bidder acknowledges the Bidding Documents are sufficient to have a
complete understanding of all terms, conditions, and scope of work.

H. By submitting a Bid, Bidder acknowledges they are familiar with all applicable Laws and
Regulations.

mmem 00 41 00 Bid Form
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00 41 13 BID FORM — STIPULATED SUM (SINGLE PRIME CONTRACT)

FOR: City of Bemidii PROJECT: Council Chambers Audio Visual Upgrades
317 - 4th Street
Bemidji, Minnesota 56601 CONSULTANT’S PROJECT ID: 20474

SUBMITTED BY: (Bidder to Fill Out Information Below)

Bidder's Full Name:

Bidder’'s Address:

City, State, Zip

OFFER:

Having examined the project and all matters referred to in the Instructions to Bidders and the
Contract Documents for the above-mentioned project, I/we, the undersigned, hereby offer to enter
into a Contract to perform the Work for the Contract Price of:

Date: Numeric Total: $

(Written Total)

in lawful money of the United States of America. All applicable federal taxes and those of the
State of Minnesota are included in the Offer price.

SIGNATURES OF AUTHORIZED SIGNING OFFICER(S):

Signature #1: Signature #2:

Print Name: Print Name:

Title: Title:

Signature #3: Signature #4:

Print Name: Print Name:

Title: Title:
mﬂfem 00 40 00 Procurement Forms and Supplements
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00 41 30 STATE OF MINNESOTA RESPONSIBLE CONTRACTOR CERTIFICATE

00 41 30 Contractor Response

A. The term Responsible Contractor as used herein shall be defined as Minn. Stat. 16C285,

subd.3.

B. The undersigned understands that any prime contractor or subcontractor that does not
meet the minimum criteria in Minn. Stat. 16C285, subd. 3, or fails to verify that it meets
those criteria is not a Responsible Contractor and is not eligible to be awarded a
construction contract for the project or to perform work on the project.

C. The undersigned understands that a false statement under oath verifying compliance with
any of the minimum criteria shall make the undersigned, or its subcontractor(s) that
makes the false statement, ineligible to be awarded a construction project and may result
in termination of a contract awarded to the undersigned or its subcontractor(s) that

submits a false statement.

D By signing this document, | certify that | am an owner or officer of the company named

below, and | swear under oath that:

1. My company meets each of the Minimum Criteria to be a Responsible
Contractor as defined and is in full compliance with Minn. Stat. 16C.285,

subd. 3.

2. If my company is awarded a contract, | or another owner of officer will also
submit certificates or verifications of compliance for any subcontractor as

required.

Contractor Company Name

Authorized Signature

Title

Date

Printed Name

Notary Public

Subscribe and sworn to before me this

day of , 2021.

Notary Public Signature

My Commission expires

Notary Stamp

More m 00 40 00 Procurement Forms and Supplements
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00 43 36 PROPOSED SUBCONTRACTOR FORM

FOR: City of Bemidiji PROJECT: Council Chambers Audio Visual Upgrades
317 - 4th Street
Bemidji, Minnesota 56601 CONSULTANT’S PROJECT ID: 20474
DATE:

SUBMITTED BY:

Bidder's Full Name:

THE FOLLOWING WORK WILL BE PERFORMED (OR PROVIDED) BY SUBCONTRACTORS
AND COORDINATED BY US:

PROPOSED LIST OF SUBCONTRACTORS

WORK SUBJECT SUBCONTRACTOR NAME

SIGNATURES OF AUTHORIZED SIGNING OFFICER(S):

Signature #1.: Signature #2:
Print Name: Print Name:
Title: Title:

Signature #3: Signature #4:
Print Name: Print Name:
Title: Title:
mﬂfEm 00 43 00 Procurement Form Supplements
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00 43 83 PROPOSED CONSTRUCTION SCHEDULE FORM

FOR: City of Bemidiji PROJECT: Council Chambers Audio Visual Upgrades
317 - 4th Street
Bemidji, Minnesota 56601 CONSULTANT’S PROJECT ID: 20474
DATE:

SUBMITTED BY:

Bidder's Full Name:

THE FOLLOWING PROPOSED CONSTRUCTION SCHEDULE IS HEREBY SUBMITTED FOR
CONSIDERATION.

PROPOSED CONSTRUCTION SCHEDULE

Event Proposed Date/Date Range
Project Start

Equipment Ordering

On-Site Installation

Substantial Completion

Punch Lists Generated

Project Completion

Performance Testing

Owner Technical and User Training

Warranty Period Begins

Warranty Period Expires

00 43 00 Procurement Form Supplements
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00 43 85 NON-COLLUSION AFFIDAVIT

| herby swear (or affirm) under the penalty of perjury:

1. lam the Bidder, a partner of the Bidder or an officer or employee of the bidding entity
having authority to sign on its behalf.

2. The attached Bib has been arrived at independently, and is submitted without collusion
with, and without any agreement, understanding, or planned common course of action
with, any other vendor of materials, supplies, equipment or services described in the
invitation to bid.

3. The content of the Bid has not been communicated by the Bidder to any person not an
employee or agent of the Bidder.

4. That | have fully informed myself regarding the accuracy of the statements made in this

affidavit.
Signed: Bidders Tax ID (FEIN):
Print Name: Print Title:
Notary Public
Subscribe and sworn to before me this Notary Stamp
day of , 2021.

Notary Public Signature

My Commission expires

00 43 00 Procurement Form Supplements
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00 43 87 EQUAL EMPLOYMENT OPPORTUNITY AFFIDAVIT

Pursuant to Minn. Stat. 181.59, Seller agrees as follows:

1.

Bidder Signature: Date:

Bidder Printed Name & Title:

Subcontractor Signature: Date:

Subcontractor Printed Name & Title:

Subcontractor Signature: Date:

Subcontractor Printed Name & Title:

In hiring of common or skilled labor for the performance of any work under this Contract,
or any subcontract hereunder, no contractor, material supplier, or vendor shall, by reason
of race, creed, or color, discriminate against any person or persons who are citizens of
the United States who are qualified and available to perform the work to which such
employment relates;

That no contractor, material supplier or vendor shall, in any manner, discriminate against,
or intimidate, or prevent the employment of any such person or persons, or on being
hired, prevent or conspire to prevent, any such person or persons, from the performance
of work under this contract on account of race, creed or color;

That any violation of this section shall be a misdemeanor; and

That this contract may be canceled or terminated by the Buyer, and all money due, or to
become due hereunder, may be forfeited for a second or any subsequent violation of the

terms or conditions of this contract.

mﬂfEm 00 43 00 Procurement Form Supplements
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00 43 93 BID SUBMITTAL CHECKLIST

FOR: City of Bemidiji PROJECT: Council Chambers Audio Visual Upgrades
317 - 4th Street
Bemidji, Minnesota 56601 CONSULTANT’S PROJECT ID: 20474
Site Evaluation
Read Project Manual
Reviewed all Sheets
Completed 00 41 13 BID FORM — STIPULATED SUM (SINGLE PRIME CONTRACT)
Completed 00 41 MN RESPONSIBLE CONTRACTOR CERTIFICATE
Completed 00 43 36 PROPOSED SUBCONTRACTOR FORM — If Applicable
Completed 00 43 83 PROPOSED CONSTRUCTION SCHEDULE FORM
Completed 00 43 85 NON-COLLUSION AFFIDAVIT
Seal Bid Documents and Deliver by Bid Deadline
mﬂfem 00 43 00 Procurement Form Supplements
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00 45 00 REPRESENTATIONS AND CERTIFICATIONS
00 45 01 BIDDER CERTIFICATION
A. By submitting a Bid, Bidder certifies that:
1.This Bid is genuine.
2.Bidder has not solicited any other entity or individual to refrain from bidding.
3.Bidder has not engaged in any illegal practices in competing for the Project.
4.Bidder has not solicited, offered, gave and/or received anything of value to influence the
action of a public official.
5.Bidder has not misrepresented facts to influence the bidding process.
6.Bidder has submitted a Bid at prices that at competitive levels.
7.Bidder has not colluded with two or more Bidders to impact Bid prices.
8.Bidder has not threatened to harm and/or caused harm to any property, entity or

individual.

00 45 13 EVIDENCE OF BIDDER QUALIFICATIONS
A. To demonstrate qualification for performing the Work of this Contract, Bidders,
Contractors, and/or Subcontractors may be requested by the Consultant or Owner to
submit American Institute of Architects Form A305-1986 Contractor’s Qualification
Statement.
B. The Bidder/Contractor shall bear any and all costs necessary to obtain any requested AIA

documents and information.

00 45 19 NON-COLLUSION AFFIDAVITS
A. Bidders, Contractors, and/or Subcontractors shall submit a Non-Collusion Affidavit
as part of this Bid.

B. The Bidder shall bear all costs necessary to generate a Non-Collusion Affidavit.

00 45 00 Representations and Certifications
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DIVISION 01

GENERAL REQUIREMENTS

01 01 00 General Requirements
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01 10 00 SUMMARY

0111 13 SUMMARIES OF WORK COVERED BY CONTRACTOR
A. Upgrade Council Chambers Audio Visual Systems
Engineer a functioning system per bid documents (design intent).
Submit shop drawings to Consultant for approval prior to start of site work.
Meet Owner’s expectations.
Provide and Install equipment, cabling, supports.
Terminate and test systems.
Demo a portion of the existing AV systems.
Construct upgraded AV systems.
Test and verify upgraded systems operate to Owner expectations.
Provide Owner technical and user training.
Deliver as-built documentation to Consultant.
k. Provide a one-year Warranty.
B. Coordinate with Owner, Consultant and other trades as required.
C. Coordinate with Owner and/or Consultant on site availability and work around the
Owner’s room use.

T TS@moa0Te

0111 16 SUMMARIES OF WORK BY OWNER

A. Owner shall provide an electrician to install two (2) 120Vac, 20Amp, electric circuits
into the AV Closet.

B. Owner shall remove the steel staircase currently in the AV Closet.

C. Owner shall remove existing council chambers and adjacent conference room
carpeting. After Contractor has installed the below finished floor portions of the
Hearing Loop system, Owner shall install new carpeting in the council chambers and
adjacent conference room.

01 14 13 WORK RESTRICTIONS: ACCESS TO SITE

A. Work shall be performed during normal business hours for the project site and/or
Owner.

B. After hours site access is not guaranteed but may be possible. Contractor shall
receive expressed written permission by Owner prior to any after-hours work.

C. The Council Chambers is a busy space. The Owner has limited ability to move
events from the space. It is critical the Contractor carefully coordinate work
schedules with the Owner as to accommodate the Owner’s uninhibited use of the
Council Chambers and adjacent Conference Room through the entirety of the project
and warranty period.

mﬂfem 01 10 00 Summary
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01 14 19 WORK RESTRICTIONS: USE OF SITE
A. The project site shall remain open for business and fully operational during

Construction.

a. Contractor shall be respectful and courteous to the Owner’s operational
needs.

b. Contractor shall be respectful and courteous to the Owner, Owner’s
Customers, and Owner’s Vendors.

c. Contractor shall minimize construction areas to the area currently under
construction. Construction messes shall be immediately cleaned upon
completion of work and/or leaving a respective area.

d. Contractor shall provide caution tape/notice and secure work areas to ensure
Owner, Owner’s Customers, Owner’s Vendors, and others are safe from
harm. Coordinate with Owner as required.

e. Contractor and Subcontractors shall park their rolling stock in locations that

do not impede or interfere with Owner, Owner’s Customers, Owner’s
Vendors, neighboring businesses, neighboring residences. Contractor shall
coordinate parking issues with Owner. Contractor shall follow any direction
for rolling stock the Owner requires at no additional cost to the Owner.
Tools, parts, equipment storage is available onsite at Contractor’s own risk.
Owner shall assume no liability whatsoever.

01 18 00 PROJECT UTILITY SOURCES
A. Owner shall make available general electrical power.
a. Contractor shall limit electric use to 120Vac, 1,500Watts during construction

b.

OCoOow

activity.
Contractor shall limit electric use to 120Vac, 250Watts during after-hours
activity.

Owner shall make available general water use.
Owner shall make available general toilet/waste water facilities.
Owner shall make available trash removal limited to trash generated by the scope of

work. No additional trash removal is allowed.

More[ ¥l
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01 20 00 PRICE AND PAYMENT PROCEDURES

01 20 01 SECTION INCLUDES
A. Substitution Procedures
B. Requests for Interpretation
C. Change Procedures
D. Procedures for Payments

01 25 13 PRODUCT SUBSTITUTION PROCEDURES
A. Product Substitutions require approval by Consultant prior to any Substitution being
implemented.
B. Contractor shall submit written Product Substitution requests to Consultant via email
to kyle@morecom.com.

Contractor shall include reasons for substitutions and an impact statement.

If Consultant approves the substitution, Consultant shall issue a change order.

Lack of response from the Consultant under NO circumstance shall be considered an

approval.

Contractor shall in no way, impose, suggest, or specify a time frame for Consultant to

respond before Contractor takes action no matter how reasonable the request

maybe.

It is the Contractor’s sole responsibility to receive timely replies from the Consultant.

Owner is not authorized to approve Product Substitutions, only the Consultant is

authorized to approve Product Substitutions.

I. Contractor may be required, and bear all costs and related costs, to remove any
product substitute installed without prior approval by Consultant. Owner and
Consultant assume no liability whatsoever in the use of unapproved Product
Substitutions.

m Mmoo

o

01 25 16 EXECUTION SUBSTITUTION PROCEDURES
A. Execution Substitutions require approval by Consultant prior to any Substitution
being implemented.

Contractor shall submit written Execution Substitution requests to Consultant via

email to kyle@morecom.com.

Contractor shall include reasons for substitutions and an impact statement.

If Consultant approves the Substitution, Consultant shall issue a change order.

Lack of response from the Consultant under NO circumstance shall be considered an

approval.

Contractor shall in no way, impose, suggest, or specify a time frame for Consultant to

respond before Contractor takes action no matter how reasonable the request

maybe.

G. ltis the Contractor’s sole responsibility to receive timely replies from the Consultant.

H. Owner is not authorized to approve Execution Substitutions, only the Consultant is
authorized to approve Execution Substitutions.

I. Contractor may be required, and bear all costs and related costs, to remove any
product substitute installed without prior approval by Consultant. Owner and
Consultant assume no liability whatsoever in the use of unapproved Product
Substitutions.

moo w
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01 26 13 REQUESTS FOR INTERPRETATION

A.

w

© 0O

m

It is the Contractors sole responsibility to submit Requests for Interpretation on any
aspect of the project that is unclear to the Contractor.

Requests for Interpretation must be in writing and submitted to the Consultant via
email.

It is the sole responsibility of the Contractor to verify Consultant’s receipt of any
request.

Lack of response from the Consultant under NO circumstance shall be considered an
approval.

Contractor shall in no way, impose, suggest, or specify a time frame for Consultant to
respond before Contractor takes action no matter how reasonable the request
maybe.

Owner is not authorized to respond to requests for interpretation, only the Consultant
is authorized to respond.

Contractor may be required, and bear all costs and related costs, to remedy anything
resulting from misinterpretation or assumptions made by the Contractor. Owner and
Consultant assume no liability whatsoever for misinterpretations or assumptions.

01 26 57 CHANGE ORDER REQUESTS

A.

B.

Change Order Requests also termed Request for Change may be submitted by
either the Contractor, Owner or Consultant.

A Request for Change submitted by the Owner or Consultant shall be in the form of a
Request for Proposal. Seeking a price from the Contractor for a modified scope of
work. If approved, an approved Change Order shall be issued to the Contractor.

A request for Change submitted by the Contractor shall be in the form of a Change
Order Request. If Owner and/or Consultant approve the Change a Change Order will
be issued to the Contractor.

01 26 63 CHANGE ORDERS

A. Change Orders shall be approved by Consultant and Owner and Issued by the
Consultant to the Contractor.
B. No work shall be completed by the Contractor without an approved Change Order.
C. Change Orders shall be issued using American Institute of Architects Document
G701-2017 Change Order.
mﬂfem 01 20 00 Price and Payment Procedures
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01 29 76 PROGRESS PAYMENT PROCEDURES
A. Credit Terms
a. Contractor shall extend to Owner NET30 Credit Terms with 0% annual
percentage rate on all Invoices.
b. Net30 is calculated from Date Invoice is received by Owner.
B. Progress Payment Periods
a. Deposit
i. Contractor shall submit a Deposit Invoice to the Owner totaling 33%
of the agreed contract price.
b. Substantial Completion
i. Contractor shall submit a Substantially Complete Invoice to the
Owner totaling 33% of the agreed contract price at Substantially
Complete Status.
ii. The Consultant shall determine if/when the Contractor is
substantially completed with the project.
iii. At Substantially Completed Status, Contractor shall provide a written
Punch List to Consultant for items remaining and time required to
achieve Final Completion.

c—ProjectCompletion

d. Final Payment
i. Contractor shall submit a Final Payment Invoice to the Owner
totaling 34% of the agreed contract price once the following has
been achieved:
1. Satisfactory System Performance has been achieved as
defined by Owner and Consultant.
2. Upon Contractor delivery of accurate As-Built drawings to,
and approved by Consultant.
3. Upon Contractor delivery of One-Year warranty
documentation to, and approved by Consultant.
4. Upon Contractor delivery to Owner a Full Unconditional Lien
Waiver and Release document that is properly signed and
meets satisfaction of the Owner.

01 20 00 Price and Payment Procedures
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01 30 00 ADMINISTRATIVE REQUIREMENTS

01 31 13 PROJECT COORDINATION
A. Project Coordination is required to achieve an orderly, efficiently constructed system
that is completed in a courteous, neat, and professional manner satisfactory to the
Owner and Consultant.
B. Itis the Contractors sole responsibility to coordinate all aspects of the project with the
Owner, Consultant, Owner’s vendors, other trades, their own internal team, and any
subcontractors.

01 31 19 PROJECT MEETINGS
A. Project meetings may be requested by the Owner, Consultant or Contractor.
B. Individual requesting the meeting shall issue written meeting notes to meeting
participants within 24-hours of a meeting.

01 31 19.13 PRECONSTRUCTION MEETINGS
A. Pre-construction meetings are not anticipated for this project.
B. A pre-construction meeting may be requested by the Owner, Consultant, or
Contractor.
C. Individual requesting the meeting shall issue written meeting notes to meeting
participants within 24-hours of a meeting.

01 31 19.23 PROGRESS MEETINGS
A. Progress Meetings are not anticipated for this project.
B. Progress Meetings may be requested by the Owner, Consultant, or Contractor.
C. Individual requesting the meeting shall issue written meeting notes to meeting
participants within 24-hours of a meeting.

01 31 19.33 PREINSTALLATION MEETINGS
A. Preinstallation Meetings are not anticipated for this project.
B. A Preinstallation Meeting may be requested by the Owner, Consultant, or Contractor.
C. Individual requesting the meeting shall issue written meeting notes to meeting
participants within 24-hours of a meeting.

01 31 26 ELECTRONIC COMMUNICATION PROTOCOLS
A. Electronic Communications shall be in the form of Email.
B. Bidding Process: direct all communications to Consultant using kyle@morecom.com
C. Alist of email address for the Owner shall be provided by the Owner to the
Contractor once a Contract is entered into between Contractor and Owner.

01 32 13 SCHEDULING OF WORK
A. Contractor shall coordinate all scheduling of work with Owner’s project site manager.
B. Contractor shall receive schedule approval by Owner’s project site manager prior to
any work being completed.

01 30 00 Administrative Requirements
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01 32 26 CONSTRUCTION PROGRESS REPORTING
A. Contractor shall electronically submit a weekly Construction Progress Report to the
project group email no later than 8:00am of the first business day of the week.
B. Report shall include a percent completion of key project phases such as:

Equipment Purchase/Delivery

Rough-In

Termination

Programming

Testing

Training

g. As-Built Documents

C. Reports shall include Photographic Documentation of work completed and work in
progress since previous progress reports.

D. Reports with no progress to communicate shall still be issued with a notation of no
progress made since last report and include justification for project progress not
being made.

E. The Owner and/or Consultant may request a Construction Progress Report of the
Contractor at any time for any reason. Contractor has 48-hours from receipt of
request to respond.

~Po0T®

01 32 29 PERIODIC WORK OBSERVATION
A. The Owner and/or Consultant reserve the right to observe and document work
performed by the Contractor and their respective Subcontractors at anytime for any
reason.

01 32 33 PHOTOGRAPHIC DOCUMENTATION

A. Upon request by Owner and/or Consultant, Contractor shall electronically submit
photographs for progress reporting and with invoice submittals, taken not more than
three calendar days prior to submission.

B. Provide factual presentation.

C. Provide correct exposure and focus, high resolution and sharpness, maximum depth
of field, and minimum distortion.

D. Digital Photographs: 24-bit color, minimum resolution of twelve megapixels (12MP),
in JPG format; provide files unaltered by photo editing software.

E. Delivery Medium: Via project group email.

F. File Naming: Include project identification, date and time of view, and view
identification.

01 32 36 VIDEO MONITORING AND DOCUMENTATION

A. Upon request by Owner and/or Consultant, Contractor shall electronically submit
video, taken not more than three calendar days prior to submission.

B. Provide factual presentation.

C. Provide correct exposure and focus, high resolution and sharpness, maximum depth
of field, and minimum distortion.

D. Video format shall be MPEG-4 video with minimum resolution 2.5Mbps, 640 x 480
pixels, thirty frames per second, audio at 160Kbs @ 48Khz stereo that are unaltered
by photo editing software.

E. Delivery Medium: Via project group email.

F. File Naming: Include project identification, date and time of view, and view
identification.

01 30 00 Administrative Requirements
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01 33 23 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES

A. When specified in individual sections, or upon request by Owner and/or Consultant,
Contractor shall submit shop drawings, product data, and samples for selection,
samples for verification.

B. Shop Drawings and Product Data may be submitted electronically via email to the
Consultant.

C. Samples shall be submitted to Consultant in a timely manner.

D. Contractor shall bear all costs associated with Shop Drawings, Product Data, and
Sample delivery.

01 30 00 Administrative Requirements
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01 40 00 QUALITY REQUIREMENTS

01 41 13 CODE REQUIREMENTS
A. Contractor shall construct system meeting all State, Local and Federal Codes, Rules,
and Laws. Such as but not limited to:

B. Contrac

a.
b.

c.
d.

e

CFR 1910 - Occupational Safety and Health Standards; current edition; as a
work place.

NFPA 101 - Life Safety Code, 2012.

NFPA 5000 - Building Construction and Safety Code, 2012.

NFPA 70 - National Electrical Code; Most recent edition adopted by Authority
Having Jurisdiction, including all applicable Amendments and Supplements.
Existing Building Codes.

tor shall pay for any fees, fines, penalties, inspections, or permits that maybe

required or realized.

C. Contractor shall construct system in a manner that meets all Occupational Health and
Safety Administration (OSHA) Federal and State plans, rules, recommendations and
standards such as but not limited to:

a.

b.
c.

Contractor must provide a workplace that does not have serious hazards and
must follow all OSHA safety and health standards.

Contractor shall find and correct safety and health problems.

Contractor shall first try to eliminate or reduce hazards by making feasible
changes in working conditions rather than relying on personal protective
equipment such as masks, gloves, or earplugs. Switching to safer chemicals,
enclosing processes to trap harmful fumes, or using ventilation systems to
clean the air are examples of effective ways to eliminate or reduce risks.
Contractor shall prominently display the official OSHA Job Safety and Health
— It's the Law poster that describes rights and responsibilities under the OSH
Act. This poster is free and can be downloaded from www.osha.gov.
Contractor Shall Inform workers about chemical hazards through training,
labels, alarms, color-coded systems, chemical information sheets and other
methods.

Contractor shall provide safety training to workers in a language and
vocabulary they can understand.

Contractor shall keep accurate records of work-related injuries and illnesses
and perform tests in the workplace, such as air sampling, required by some
OSHA standards.

Contractor shall provide required personal protective equipment at no cost to
workers.

Contractor shall provide hearing exams or other medical tests required by
OSHA standards and Post OSHA citations and injury and illness data where
workers can see them.

Contractor shall notify OSHA within 8 hours of a workplace fatality or within
24 hours of any work-related inpatient hospitalization, amputation or loss of
an eye (1-800-321-OSHA [6742]).

Contractor shall not retaliate against workers for using their rights under the
law, including their right to report a work-related injury or iliness.

Contractor must pay for most types of required personal protective
equipment. Under OSHA law, workers are entitled to working conditions that
do not pose a risk of serious harm.

D. Contractor shall obey in its entirety and any State adopted additions, deletions or
supplements to the most recent National Electric Code (NFP70)

More[ ¥l
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01 43 23 INSTALLER QUALIFICATIONS
A. Contractor shall monitor quality control over suppliers, manufacturers, products, services, site
conditions, and workmanship, to produce work of quality as expected and/or requested by
Consultant and/or Owner.

B. Comply with manufacturers' instructions, including each step in any sequence.

C. If manufacturers' instructions conflict with Contract Documents, request clarification from
Consultant before proceeding.

D. Comply with specified standards as minimum quality for the work except where more stringent
tolerances, codes, or specified requirements indicate higher standards or more precise
workmanship.

E. Have work performed by persons qualified to produce required and specified quality.

F. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

G. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion, and disfigurement.

H. Cable management is expected to be performed at an excellent level of quality with no wires
crossing in any bundles below finished ceiling. In racks, establish a low-voltage side and a
power side of the rack, do not cross low voltage and power cables. In racks, use Velcro cable
strap for all bundles. Impeccably, manage all cables in racks. Cabling in racks shall remain in
the rear and to the sides of the rack allowing for service of any rack component from front or
rear of rack without cabling being in the way.

I.  All cables shall be labeled within one inch of connector.

J. Contractor shall replace work or portions of the work not conforming to specified requirements.
If, in the opinion of Consultant, it is not practical to remove and replace the Work, Consultant
will direct an appropriate remedy or adjust payment to Contractor.

01 45 16 FILED QUALITY CONTROL
A. Contractor shall follow ANSI/InfoCOMM 10:2013 - Audiovisual Systems Performance
Verification.
B. Contractor shall follow National Electrical Contractors Association
NECA (INST) - NECA Standard of Installation; 1993.
NECA 1 - Standard for Good Workmanship in Electrical Construction; 2010.
NECA 130 - Standard for Installing and Maintaining Wiring Devices; 2010.
NECA 303 - Standard for Installing Closed-Circuit Television (CCTV) Systems; 2005.
NECA/BICSI 568 - Standard for Installing Building Telecommunications Cabling;
National Electrical Contractors Association; 2006. (ANSI/NECA/BICSI 568)
NECA 101 - Standard for Installing Steel Conduits (Rigid, IMC, EMT); 2013.
NECA 111 - Standard for Installing Nonmetallic Raceways (RNC, ENT, LFNC); 2003.
NECA 120 - Standard for Installing Armored Cable (AC) and Metal-Clad Cable (MC);
2012 (NECA/NACMA 102).
C. Contractor Shall Follow TIA -- TELECOMMUNICATIONS INDUSTRY ASSOCIATION
a. TIA-568-C - Commercial Building Telecommunications Cabling Standard; Rev C,
2012, and latest addenda. (consists of 3 Parts, listed below)
b. TIA-568-C.1 - Commercial Building Telecommunications Cabling Standard - Part 1:
General Requirements; Rev C, 2009 (with Addenda, 2012).
c. TIA-568-C.2 - Commercial Building Telecommunications Cabling Standard - Part 2:
Balanced Twisted Pair Cabling Components; Rev C, 2009.
d. TIA-568-C.3 - Commercial Building Telecommunications Cabling Standard - Part 3:
Optical Fiber Cabling Components Standard; 2008 (with Addenda 2011).
e. TIA-569-C - Commercial Building Standard for Telecommunications Pathways and
Spaces; Rev C, 2012 (with Addenda; 2013).
f.  TIA-606-B - Administration Standard for the Telecommunications Infrastructure; Rev
B, 2012.
g. ANSI/J-STD-607 - Commercial Building Grounding (Earthing) and Bonding
Requirements for Telecommunications; Rev A, 2002.
D. Contractor Shall use only Underwriters Laboratory (UL) listed items/equipment/parts in project.
E. Where field quality requirements conflict, Contractor shall coordinate with Owner and/or
Consultant prior to any work being completed.

P20 T
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01 70 00 EXECUTION AND CLOSEOUT REQUIREMENTS

0171 16 ACCEPTANCE OF CONDITIONS

A. Verify that existing site conditions are acceptable for subsequent work. Start of
any work means acceptance of existing conditions.
B. Take field measurements before confirming product orders or beginning

fabrication, to minimize waste due to over-ordering or mistakes in fabricating.

01 73 19 INSTALLATION

A. Dust Control: Execute work by methods to minimize raising dust from construction
operations. Provide dust-proof barriers between construction areas and areas
continuing to be occupied by Owner and/or adjacent facilities.

B. Noise Control: Provide methods, means, and facilities to minimize noise produced by
construction operations. Coordinate with Owner for conduct of especially noisy
interior work.

C. Coordinate scheduling, submittals, and work of the various sections of the Project
Manual to ensure efficient and orderly sequence of installation of interdependent
construction elements, with provisions for accommodating items installed later.

D. Coordinate space requirements, supports, and installation of low voltage and
electrical work. Utilize spaces efficiently to maximize accessibility for other
installations, for maintenance, and for repairs.

E. Infinished areas, conceal pipes, ducts, and wiring. Coordinate locations of fixtures
and outlets with finish elements.

F. Coordinate completion and clean-up of work.

G. After Final Completion, coordinate access to site with Owner for correction of
defective work and work to minimize disruption of Owner's activities.

H. Install products as specified, in accordance with manufacturer's instructions and
recommendations, and so as to avoid waste due to necessity for replacement.

I.  Make vertical elements plumb and horizontal elements level, unless otherwise
indicated.

J. Install equipment and fittings plumb and level, neatly aligned with adjacent vertical
and horizontal lines, unless otherwise indicated.

K. Make consistent texture on surfaces, with seamless transitions, unless otherwise

indicated.

Make neat transitions between different surfaces, maintaining texture and

appearance.

Adapt existing work to fit new work: Make as neat and smooth transition as possible.

Clean existing systems and equipment.

Remove demolition debris and abandoned items and dispose of off-site; do not burn

or bury.

Protect installed work from damage by construction operations.

Provide special protection where specified in individual specification sections.

Provide temporary and removable protection for installed products. Control activity in

immediate work area to prevent damage.

S. Provide protective coverings at walls, projections, jambs, sills, and soffits of
openings.

T. Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or
movement of heavy objects, by protecting with durable sheet materials.

U. Remove protective coverings when no longer needed; reuse or recycle plastic
coverings if possible.

r
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01 73 29 CUTTING AND PATCHING
A. Whenever possible, execute the work by methods that avoid cutting or patching.
B. Perform whatever cutting and patching is necessary to:

. Complete the work.

. Fit products together to integrate with other work.

. Provide openings for penetration of low-voltage, electrical, and other services.

. Match work that has been cut to adjacent work.

. Repair areas adjacent to cuts to required condition.

. Repair new work damaged by subsequent work.

. Remove samples of installed work for testing when requested.

. Remove and replace defective and non-conforming work.

C. Execute work by methods that avoid damage to other work and that will provide
appropriate surfaces to receive patching and finishing. In existing work, minimize
damage and restore to original condition.

D. Restore work with new products in accordance with requirements of Contract
Documents.

E. Fit work air tight to pipes, sleeves, ducts, conduit, and other penetrations through
surfaces.

F. At penetrations of fire rated walls, partitions, ceiling, or floor construction, completely
seal voids with fire rated material, to full thickness of the penetrated element.

G. New Materials: As specified in product sections; match existing products and work for
patching and extending work.

H. Type and Quality of Existing Products: Referring to existing work as a standard.

H. Prior to Cutting: Examine existing conditions prior to commencing work, including
elements subject to damage or movement during cutting and patching. After
uncovering existing work, assess conditions affecting performance of work.
Beginning of cutting or patching means acceptance of existing conditions.

J. Patching:

1. Finish patched surfaces to match finish that existed prior to patching. On
continuous surfaces, refinish to nearest intersection or natural break. For an
assembly, refinish entire unit.

2. Match color, texture, and appearance.

3. Repair patched surfaces that are damaged, lifted, discolored, or showing other
imperfections due to patching work. If defects are due to condition of substrate,
repair substrate prior to repairing finish.

O~NOO U, WNERE

01 77 19 CLOSEOUT REQUIREMENTS

A. Notify Consultant when work is considered ready for Consultant's Substantial
Completion inspection.

B. Submit written certification containing Contractor's Correction Punch List, that
Contract Documents have been reviewed, work has been inspected, and that work is
complete in accordance with Contract Documents and ready for Consultant's
Substantial Completion inspection.

C. Conduct Substantial Completion inspection and create Final Correction Punch List
containing Consultant's and Contractor's comprehensive list of items identified to be
completed or corrected and submit to Consultant.

Correct items of work listed in Final Correction Punch List and comply with Owner.
Accompany Consultant and Owner on Contractor's preliminary final inspection.
Notify Consultant when work is considered finally complete and ready for
Consultant's Final Inspection.

G. Complete items of work determined by Consultant and or Owner.

nmo
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01 78 36 WARRANTIES

A. Provide service and maintenance of components indicated in specification sections.

B. Warranty Period: As indicated in procurement timetable or, if not indicated, not less
than one year from the Date of Completion or the length of the specified warranty,
whichever is longer.

C. Examine system components at a frequency consistent with reliable operation.
Clean, adjust, and lubricate as required.

D. Include systematic examination, adjustment, and lubrication of components. Repair
or replace parts whenever required. Use parts produced by the manufacturer of the
original component.

E. Maintenance service shall not be assigned or transferred to any agent or
subcontractor without prior written consent of the Owner.

01 78 39 OPERATION AND MAINTENANCE DATA

A. For equipment, or component parts of equipment put into service during construction
and operated by Owner, submit completed specifications, operational manuals or
other related documents with Project Record Documents.

B. Submit one copy of completed documents 5 days prior to final inspection. This copy
will be reviewed and returned after final inspection, with Consultant comments.
Revise content of all document sets as required prior to final submission.

C. Submit one set of revised final documents in final form within 5 days after final
inspection.

D. ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

a. Assemble operation and maintenance data into durable manuals for Owner's
personnel use prior to training date.

b. Binders: Commercial quality, 8-1/2 by 11-inch three D side ring binders with
durable plastic covers; 2-inch maximum ring size. When multiple binders are
used, correlate data into related consistent groupings.

c. Cover: Identify each binder with typed or printed titte OPERATION AND
MAINTENANCE INSTRUCTIONS; identify title of Project; identify subject
matter of contents.

d. Project Directory: Title and address of Project; names, addresses, and
telephone numbers of consultant, contractor and subcontractors, with names
of responsible parties.

e. Table of Contents: List every item separated by a divider, using the same
identification as on the divider tab; where multiple volumes are required,
include all volumes Tables of Contents in each volume, with the current
volume clearly identified.

f.  Dividers: Provide tabbed dividers for each separate product and system;
identify the contents on the divider tab; immediately following the divider tab
include a description of product and major component parts of equipment.

g. Text: Manufacturer's printed data, or typewritten data on 20-pound paper.

h. Drawings: Provide with reinforced punched binder tab. Bind in with text; fold
larger drawings to size of text pages.

E. PROJECT RECORD DOCUMENTS

a. Maintain on site one set of the following record documents; record actual
revisions to the Work:

1. Drawings.

2. Specifications.

3. Operation and Maintenance Manuals

4. Manufacturer's instruction for assembly, installation, and adjusting.
F. Ensure entries are complete and accurate, enabling future reference by Owner.
G. Coordinate with Owner for location desired for storing record documents.

01 70 00 Execution and Closeout Requirements
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01 79 01 DEMONSTRATION - GENERAL

A. Demonstrations conducted during system start-up do not qualify as demonstrations
for the purposes of this section, unless approved in advance by Owner.

B. Demonstrations conducted during Functional Testing need not be repeated unless
Owner personnel training is specified.

C. Demonstration may be combined with Owner personnel training if applicable.

D. Operating Equipment and Systems: Demonstrate operation in all modes, including
start-up, shut-down, emergency conditions, and troubleshooting, and maintenance
procedures, including scheduled and preventive maintenance.

01 79 02 TRAINING — GENERAL

A. Conduct training on-site unless otherwise indicated.

B. Owner will provide classroom and seating at no cost to Contractor.

C. Do not start training until project is complete, unless otherwise specified or approved
by the Consultant.

D. Provide training in minimum two-hour segments.

E. The Owner is responsible for determining that the training was satisfactorily
completed.

F. Training schedule will be subject to:

1. Re-schedule training sessions as required by Owner

2. Once schedule has been approved by Owner failure to conduct sessions
according to schedule will be cause for Owner to charge Contractor for
personnel "show-up" time.

G. Review of Facility Policy on Operation and Maintenance Data: During training
discuss:

1. The location of the Operation and Maintenance (O & M) manuals and
procedures for use and preservation; backup copies.

2. Typical contents and organization of all manuals, including explanatory
information, system narratives, and product specific information.

3. Typical uses of the O & M manuals.

H. Product- and System-Specific Training:

1. Review the applicable O & M manuals.

2. For systems, provide an overview of system operation, design parameters
and constraints, and operational strategies.

3. Review instructions for proper operation in all modes, including start-up,
shut-down, emergency procedures, and for maintenance, including
preventive maintenance.

4. Provide hands-on training on all operational modes possible and preventive
maintenance.

5. Emphasize safe and proper operating requirements; discuss relevant health
and safety issues and emergency procedures.

6. Discuss common troubleshooting problems and solutions.

7. Discuss any peculiarities of equipment installation or operation.

8. Discuss warranties and guarantees, including procedures necessary to avoid
voiding coverage.

9. Review recommended tools and spare parts inventory suggestions of
manufacturers.

10. Review spare parts suppliers and sources and procurement procedures.

I. Be prepared to answer questions raised by training attendees; if unable to answer
during training session, provide written response within 3 days.

01 79 02.01 TRAINING INSTRUCTOR REQUIREMENTS
A. Owner will designate personnel to be trained, Contractor shall tailor training to needs
and skill-level of attendees.
B. Contractor provided Instructor Qualifications: Familiar with design, operation,
maintenance and troubleshooting of the relevant products and systems.

01 70 00 Execution and Closeout Requirements
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C.

Provide as instructors the most qualified trainer of those contractors and/or installers
who actually supplied and installed the systems and equipment and have detailed
knowledge of the operation of the systems.

Where a single person is not familiar with all aspects, Contractor shall provide
additional personnel and/or specialists with necessary qualifications.

01 79 11 FINAL RESOLUTION OF DISPUTES

A.

The Parties shall first attempt to mediate the dispute. The Parties shall agree upon a
mediator, or if they cannot agree, shall obtain a list of court-approved mediators from
the county court administrator where the Project is located and select a mediator
from the list. The parties shall share the mediator’s fee and any filing fees equally.
Agreements reached in mediation shall be enforceable as settlement agreements in
any court having jurisdiction.

If the dispute is not resolved within thirty (30) days after the end of mediation
proceedings, the Parties may pursue any applicable legal remedy.

01 79 13 CONTROLLING LAW

A.

This contract represents the entire and integrated agreement between Owner and
Contractor and supersedes all prior negotiations, representations, or agreements,
whether written or oral, with respect to the Project. This Contract may be amended
only in writing signed by both the Owner and Contractor.

This Contract shall be governed and construed in accordance with the Laws of the
State of Minnesota, and any action or dispute arising out of this Contract shall be
heard in the state district court situated in the County where the Project is located.
The parties waive any objection to the Jurisdiction of that Court, whether based on
convenience or otherwise.

01 79 15 NON-DISCRIMINATION

A.

Contractor agrees not to engage in discriminatory employment practices against any
qualified employee or applicant for employment in the construction of the Work
subject of the Contract Documents, because of race, color, national origin, religion,
sex, sexual preference, age or physical or mental disability, and it shall, with respect
to such Work, fully comply with all the provisions contained in Minn. Stat. 181.59 and
Chapter 363A that exists as of the date of this Agreement and as such may
subsequently be amended, modified or replaced from time to time. This provision
shall also be included in any subcontract agreements related ot the services provided
under this Agreement.

0179 17 DATA PRACTICES

A.

Contractor will collect and maintain data or have access to data collector or
maintained by Owner to the extent necessary to perform Contractor’s obligations
under the Contract Documents. Contractor agrees to maintain all data it collects, or
which is obtained from Owner in the same manner as Owner is required under the
Minnesota Government Data Practices Act, Minn. Stat. Chap. 13 (the “Act”).
Contractor must immediately report to Owner any requests from third parties for
information relating to this Project and Contract Documents. Contractor will not
release or disclose the contents of data classified as not public to any person except
at the written direction of the Owner. Contractor agrees to defend and indemnify the
Owner and Consultant from any claims, liability, damage, or loss asserted against the
Owner as a result of Contractor’s failure to comply with these requirements.
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01 79 19 AUDITS AND INSPECTIONS
A. Records of Contractor’s and Subcontractor’s direct personnel and reimbursable
expenses pertaining to the Work and the Project shall be made available to Owner
and the State Auditor or their authorized agents, for their examination, including the
right to audit and to make excerpts and transcripts from such records.

01 79 21 RETENTION OF RECORDS
A. All records in the possession of Contractor in relation to the performance of the Work
under this Contract shall be retained for a period of three (3) years after final payment
for services and all other pending matters are closed.
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01 90 00 LIFE CYCLE ACTIVITIES

01 91 13 GENERAL COMMISSIONING REQUIREMENTS

01 91 13.01 SUMMARY
A. Commissioning is intended to achieve the following specific objectives; this section
specifies the Contractor's responsibilities for commissioning:

1. Verify that the work is installed in accordance with the Contract Documents and the
manufacturer’'s recommendations and instructions, and that it receives adequate
operational checkout prior to startup: Startup reports and Pre-functional
Checklists executed by Contractor are utilized to achieve this.

2. Verify that operation and maintenance manuals submitted to Owner are complete:
Detailed operation and maintenance (O & M) data submittals by Contractor are
utilized to achieve this.

3. Verify that the Owner’s operating personnel are adequately trained: Formal training
conducted by Contractor is utilized to achieve this.

01 91 13.02 SCOPE OF COMMISSIONING
A. The following are to be commissioned:
. Power Limited Systems
. Audio-Visual Systems
. Broadcast Systems
. TCP/IP Networking Systems
. Control Systems
. Broadcast Automation Systems
. Automated Meeting Systems/Programming
. Automatic audio mixing/programming
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0191 13.03 TEST PROCEDURES - GENERAL
A. Provide skilled technicians to execute starting of equipment and to execute the Functional
Tests. Ensure that they are available and present during the agreed upon schedules and
for sufficient duration to complete the necessary tests, adjustments and problem-solving.

01 91 13.04 TEST EQUIPMENT
A. Provide all standard testing equipment required to perform startup and initial checkout
and required Functional Testing; unless otherwise noted such testing, equipment will NOT
become the property of Owner.

01 91 13.05 FUNCTIONAL TESTS

A. A Functional Test is required for each item of equipment, system, or other assembly
specified to be commissioned, unless sampling of multiple identical or near-identical units
is allowed by the final test procedures.

B. Contractor is responsible for correction of deficiencies and re-testing at no extra cost to
Owner; if a deficiency is not corrected and re-tested immediately, the Consultant will
document the deficiency and the Contractor's stated intentions regarding correction.

1. Deficiencies are any condition in the installation or function of a component, piece
of equipment or system that is not in compliance with the Contract Documents or
does not perform properly.

2. When the deficiency has been corrected, the Contractor notifies the Consultant
that the item is ready to be re-tested and the Consultant will coordinate/schedule
the re-test. The Contractor shall then re-test.

3. Contractor shall bear the cost of Owner and Consultant personnel time witnessing

re-testing if the test failed due to failure to execute the relevant Pre-functional
Checklist correctly; if the test failed for reasons that would not have been identified
in the Pre-functional Checklist process, Contractor shall bear the cost of the
second and subsequent re-tests.
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